
I-40 FROM 0.6 MILES EAST OF SR-1211 (MORGAN RD) IN JOHNSTON COUNTY TO THE SAMPSON COUNTY LINE.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

FEB 03, 2016 12:37 PM JOHNSTON 2:00 PM 1 /  2 001

52001.3.1 JAN 19 2016 C203776

TIP NO 11.000 MII-5723

FED AID NO NHPP-0040(14)340

PAVEMENT REHABILITATION AND DRAINAGE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 302000.00 294000.00  MOBILIZATION

0002 1297000000-E 607  10,711 SY  3.40 36417.40 1.40 14995.40  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  440,000 SY  1.28 563200.00 1.35 594000.00  MILL ASP PVMT *****" DTH
(2-1/4")

0004 1523000000-E 610  1,339 TON 66.60 89177.40 56.00 74984.00  ASP CONC SURF CRS S9.5C

0005 1524200000-E 610  34,828 TON 47.40 1650847.20 48.00 1671744.00  ASP CONC SURF CRS S9.5D

0006 1575000000-E 620  78 TON 413.00 32214.00 350.00 27300.00  ASP FOR PLANT MIX

0007 1577000000-E 620  3,164 TON 541.00 1711724.00 575.00 1819300.00  POLYM MOD ASP BNDR FOR PLT MIX

0008 1662000000-E 650  680 TON 71.15 48382.00 57.00 38760.00  OG ASP FRICT FC-1 MOD

0009 1663000000-E 650  18,622 TON 56.85 1058660.70 59.00 1098698.00  OG ASP FRICT FC-2 MOD

0010 1840000000-E 665  232,000 LF  0.10 23200.00 0.09 20880.00  MILLED RUMBLE STRIPS

0011 2473000000-N SP   32 EA  4242.00 135744.00 3995.15 127844.80  GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0012 4400000000-E 1110  96 SF  4.90 470.40 5.50 528.00  WORK ZONE SIGNS (STAT)

0013 4405000000-E 1110  278 SF  14.15 3933.70 1.00 278.00  WORK ZONE SIGNS (PORT)

0014 4415000000-N 1115  3 EA  1200.00 3600.00 1.00 3.00  FLASHING ARROW BOARD

0015 4420000000-N 1120  5 EA  4725.00 23625.00 1.00 5.00  PORTABLE CHANGE MSG SIGN

0016 4422000000-N 1120  20 DAY 35.00 700.00 40.00 800.00  PORT CHANGE MSG SIGN (SHORT TERM)

0017 4430000000-N 1130  250 EA  52.00 13000.00 1.00 250.00  DRUMS

0018 4480000000-N 1165  1 EA  8170.00 8170.00 1.00 1.00  TMA

0019 4688000000-E 1205  261,000 LF  0.75 195750.00 0.74 193140.00  THERMO PVT MKG LINES,6"90 MILS

0020 4690000000-E 1205  32,000 LF  0.85 27200.00 0.84 26880.00  THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  74 LF  3.00 222.00 3.00 222.00  THERMO PVT MKG LINES 8"90 MILS

0022 4700000000-E 1205  1,600 LF  3.00 4800.00 3.00 4800.00  12"WIDE THERMO 90 MILS

0023 4725000000-E 1205  6 EA  500.00 3000.00 500.00 3000.00  THERMO PVT SYMBOL 90MILS

0024 4815000000-E 1205  293,000 LF  0.25 73250.00 0.25 73250.00  PAINT PVMT MARKINGS 6"

0025 4825000000-E 1205  1,600 LF  0.50 800.00 0.50 800.00  PAINT PVMT MARKINGS 12"

0026 4845000000-N 1205  6 EA  100.00 600.00 100.00 600.00  PAINT PVT MKG SYMBOL

0027 4900000000-N 1251  30 EA  10.00 300.00 10.00 300.00  PERM RAISED PVMT MARKERS

0028 4905000000-N 1253  1,600 EA  25.00 40000.00 25.00 40000.00  SNOWPLB PVMT MRKER

 

    TOTAL 6050987.80 TOTAL 6127363.20  CONTRACT TOTAL

 

    SUB-TOTAL 6050987.80 SUB-TOTAL 6127363.20  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6050987.80   BARNHILL CONTRACTING COMPANY



I-40 FROM 0.6 MILES EAST OF SR-1211 (MORGAN RD) IN JOHNSTON COUNTY TO THE SAMPSON COUNTY LINE.

   

FEB 03, 2016 12:37 PM JOHNSTON 2:00 PM 2 /  2 001

52001.3.1 JAN 19 2016 C203776

TIP NO 11.000 MII-5723

FED AID NO NHPP-0040(14)340

PAVEMENT REHABILITATION AND DRAINAGE.

     2  6127363.20   S. T. WOOTEN CORPORATION



I-85 FROM NORTH OF NC-56 IN GRANVILLE COUNTY TO US-158 IN VANCE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA SUNROCK LLC

RALEIGH,  NC  

FEB 03, 2016 12:37 PM VANCE, GRANVILLE 2:00 PM 1 /  2 002

53027.3.1 JAN 19 2016 C203765

TIP NO 17.350 MII-5787

FED AID NO NHPP-0085(14)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 502237.72  MOBILIZATION

0002 0196000000-E 270  118 SY  5.00 590.00 16.65 1964.70  GEOTEXTILE SOIL STABILIZATION

0003 0255000000-E SP   533 TON 18.13 9663.29 21.89 11667.37  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1077000000-E SP   229 TON 150.00 34350.00 53.11 12162.19  #57 STONE

0005 1099500000-E 505  40 CY  350.00 14000.00 113.07 4522.80  SHALLOW UNDERCUT

0006 1099700000-E 505  80 TON 155.00 12400.00 77.63 6210.40  CLASS IV SUBGRD STABILIZATION

0007 1220000000-E 545  1,662 TON 27.28 45339.36 45.30 75288.60  INCIDENTAL STONE BASE

0008 1245000000-E SP  2.61 SMI 2242.65 5853.32 3566.65 9308.96  SHOULDER RECONSTRUCTION

0009 1297000000-E 607  289,331 SY  1.19 344303.89 1.02 295117.62  MILL ASP PVMT *****" DTH
(1-1/2")

0010 1297000000-E 607  50,505 SY  1.60 80808.00 1.20 60606.00  MILL ASP PVMT *****" DTH
(2")

0011 1519000000-E 610  24,303 TON 40.00 972120.00 27.24 662013.72  ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  5,940 TON 45.00 267300.00 37.49 222690.60  ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  1,809 TON 350.00 633150.00 498.96 902618.64  ASP FOR PLANT MIX

0014 1704000000-E SP   100 TON 143.00 14300.00 142.81 14281.00  PATCHING EXIST PAVEMENT

0015 1737000000-E SP   420 SF  142.86 60001.20 86.20 36204.00  PATCHING CONC PVMT SPALLS

0016 1840000000-E 665  364,742 LF  0.09 32826.78 0.13 47416.46  MILLED RUMBLE STRIPS

0017 1881000000-E SP   438,438 LF  1.55 679578.90 1.76 771650.88  GENERIC PAVING ITEM (LF)
SEALING EXISTING CONCRETE PAVEMENT JOINTS

0018 1881000000-E SP   382,595 LF  0.55 210427.25 0.63 241034.85  GENERIC PAVING ITEM (LF)
SEALING EXISTING PAVEMENT CRACKS

0019 1891000000-E SP   250,976 SY  3.56 893474.56 5.79 1453151.04  GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PORTLAND CEMENT CONCRETE
PAVEMENT

0020 1891000000-E SP   1,027 SY  300.00 308100.00 673.51 691694.77  GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0021 1891500000-N SP  Lump Sum 6569.00 51152.77  GENERIC PAVING ITEM (LS)
SURFACE TESTING CONCRETE PAVEMENT

0022 4413000000-E SP   600 SF  4.40 2640.00 6.02 3612.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 222213.00 438890.81  TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   360 HR  55.00 19800.00 51.15 18414.00  LAW ENFORCEMENT

0025 4685000000-E 1205  31,310 LF  0.60 18786.00 0.68 21290.80  THERMO PVT MKG LINES 4"90

0026 4695000000-E 1205  941 LF  2.00 1882.00 2.27 2136.07  THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  1,891 LF  2.00 3782.00 2.27 4292.57  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  270 LF  6.00 1620.00 6.82 1841.40  24"WIDE THERMO 120 MILS

0029 4725000000-E 1205  8 EA  150.00 1200.00 170.51 1364.08  THERMO PVT SYMBOL 90MILS

0030 4805000000-N 1205  24 EA  20.00 480.00 22.73 545.52  COLD APPL PLASTIC SYM TYPE **
(III)

0031 4810000000-E 1205  234,162 LF  0.24 56198.88 0.27 63223.74  PAINT PVMT MARKINGS 4"

0032 4847100000-E 1205  410,437 LF  0.88 361184.56 1.00 410437.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)



I-85 FROM NORTH OF NC-56 IN GRANVILLE COUNTY TO US-158 IN VANCE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA SUNROCK LLC

RALEIGH,  NC  

FEB 03, 2016 12:37 PM VANCE, GRANVILLE 2:00 PM 2 /  2 002

53027.3.1 JAN 19 2016 C203765

TIP NO 17.350 MII-5787

FED AID NO NHPP-0085(14)

PAVEMENT REHABILITATION.

0033 4847120000-E 1205  10,616 LF  2.00 21232.00 2.27 24098.32  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0034 4855000000-E 1205  446,247 LF  0.40 178498.80 0.45 200811.15  LINE REMOVAL 6" WIDE

0035 4865000000-E 1205  10,616 LF  0.90 9554.40 1.02 10828.32  LINE REMOVAL 12" WIDE

0036 4875000000-N 1205  12 EA  50.00 600.00 56.84 682.08  REMOVAL OF SYMBL & CHARAC

0037 4890000000-E SP   47,485 LF  1.00 47485.00 1.14 54132.90  GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES, (BLACK) 6"

0038 4895000000-N SP   1,302 EA  12.00 15624.00 13.64 17759.28  GENERIC PAVEMENT MARKING ITEM (EA)
REPLACE SNOWPLOWABLE PAVEMENT MARKER
REFLECTOR

0039 4900000000-N 1251  42 EA  25.00 1050.00 28.42 1193.64  PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  1,760 EA  27.00 47520.00 30.69 54014.40  SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 65643.46 88223.34  PORTABLE LIGHTING

0042 7444000000-E 1725  560 LF  5.24 2934.40 8.57 4799.20  INDUCTIVE LOOP SAWCUT

 

    TOTAL 6005084.05 TOTAL 7495585.71  CONTRACT TOTAL

 

    SUB-TOTAL 6005084.05 SUB-TOTAL 7495585.71  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6005084.05   S. T. WOOTEN CORPORATION

     2  7495585.71   CAROLINA SUNROCK LLC



18 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

CAROLINA SUNROCK LLC

ROCKY MOUNT,  NC RALEIGH,  NC

FEB 03, 2016 12:37 PM WAKE 2:00 PM 1 /  4 003

2016CPT.05.03.20921.1 JAN 19 2016 C203797

TIP NO 30.491 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 126873.00  98394.95MOBILIZATION

0002 0106000000-E 230  5,359 CY  25.00 133975.00 19.00 101821.00 23.60  126472.40BORROW EXCAVATION

0003 0264000000-E SP  53.59 SMI 1650.00 88423.50 2650.00 142013.50 1845.41  98895.52GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,346 TON 44.00 59224.00 51.50 69319.00 40.63  54687.98INCIDENTAL STONE BASE

0005 1297000000-E 607  167,446 SY  0.69 115537.74 1.71 286332.66 0.69  115537.74MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  7,660 SY  3.29 25201.40 3.55 27193.00 3.29  25201.40MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  8,494 SY  3.55 30153.70 3.80 32277.20 3.55  30153.70INCIDENTAL MILLING

0008 1519000000-E 610  42,238 TON 29.00 1224902.00 35.40 1495225.20 32.81  1385828.78ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,534 TON 430.00 1089620.00 360.00 912240.00 511.81  1296926.54ASP FOR PLANT MIX

0010 1704000000-E SP   3,057 TON 95.00 290415.00 104.00 317928.00 91.80  280632.60PATCHING EXIST PAVEMENT

0011 2830000000-N 858  17 EA  500.00 8500.00 500.00 8500.00 500.00  8500.00ADJ MANHOLES

0012 2845000000-N 858  10 EA  500.00 5000.00 500.00 5000.00 500.00  5000.00ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,478 SF  3.78 13146.84 3.79 13181.62 4.32  15024.96WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 158000.00 9440.00  132657.07TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  309,517 LF  0.39 120711.63 0.39 120711.63 0.39  120711.63THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  339,336 LF  0.54 183241.44 0.54 183241.44 0.54  183241.44THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  2,304 LF  2.00 4608.00 2.00 4608.00 2.00  4608.00THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  486 LF  2.00 972.00 2.00 972.00 2.00  972.00THERMO PVT MKG LINE 8"120 MILS

0019 4705000000-E 1205  300 LF  7.00 2100.00 7.00 2100.00 7.00  2100.00THERMO LINES 16" 120MILS

0020 4710000000-E 1205  1,316 LF  8.00 10528.00 8.00 10528.00 8.00  10528.0024"WIDE THERMO 120 MILS

0021 4721000000-E 1205  57 EA  55.00 3135.00 55.00 3135.00 55.00  3135.00THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  139 EA  75.00 10425.00 75.00 10425.00 75.00  10425.00THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  2,140 LF  3.00 6420.00 3.00 6420.00 3.00  6420.004" COLD APPL PLSTIC LINES TYPE **
(III)

0024 4810000000-E 1205  241,075 LF  0.10 24107.50 0.10 24107.50 0.10  24107.50PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  1,236 LF  0.50 618.00 0.50 618.00 0.50  618.00PAINT PVMT MARKINGS 8"

0026 4835000000-E 1205  580 LF  3.00 1740.00 3.00 1740.00 3.00  1740.00PAINT PVT MKG LINES 24"

0027 4840000000-N 1205  45 EA  25.00 1125.00 25.00 1125.00 25.00  1125.00PAINT PVT MKG CHARACTER

0028 4845000000-N 1205  66 EA  25.00 1650.00 25.00 1650.00 25.00  1650.00PAINT PVT MKG SYMBOL

0029 4850000000-E 1205  2,140 LF  0.75 1605.00 0.75 1605.00 0.75  1605.00LINE REMOVAL 4" WIDE

0030 4900000000-N 1251  1,712 EA  4.00 6848.00 4.00 6848.00 4.00  6848.00PERM RAISED PVMT MARKERS

0031 6000000000-E 1605  3,893 LF  1.75 6812.75 1.75 6812.75 1.95  7591.35TEMPORARY SILT FENCE

0032 6071010000-E SP   9,830 LF  1.00 9830.00 4.00 39320.00 7.00  68810.00WATTLE

0033 6084000000-E 1660 38.93 ACR 2287.00 89032.91 2750.00 107057.50 2287.00  89032.91SEEDING AND MULCHING

0034 7444000000-E 1725  3,826 LF  4.99 19091.74 5.00 19130.00 4.99  19091.74INDUCTIVE LOOP SAWCUT



18 SECTIONS OF SECONDARY ROADS.

   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 2 /  4 003

2016CPT.05.03.20921.1 JAN 19 2016 C203797

TIP NO 30.491 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

 

    TOTAL 3941701.15 TOTAL 4099499.00 TOTAL  4238274.21CONTRACT TOTAL

 

    SUB-TOTAL 3941701.15 SUB-TOTAL 4099499.00 SUB-TOTAL  4238274.21ROADWAY ITEMS



18 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 3 /  4 003

2016CPT.05.03.20921.1 JAN 19 2016 C203797

TIP NO 30.491 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00   MOBILIZATION

0002 0106000000-E 230  5,359 CY  20.00 107180.00   BORROW EXCAVATION

0003 0264000000-E SP  53.59 SMI 4400.00 235796.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,346 TON 60.00 80760.00   INCIDENTAL STONE BASE

0005 1297000000-E 607  167,446 SY  1.80 301402.80   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  7,660 SY  1.75 13405.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  8,494 SY  4.15 35250.10   INCIDENTAL MILLING

0008 1519000000-E 610  42,238 TON 45.00 1900710.00   ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,534 TON 425.00 1076950.00   ASP FOR PLANT MIX

0010 1704000000-E SP   3,057 TON 85.00 259845.00   PATCHING EXIST PAVEMENT

0011 2830000000-N 858  17 EA  500.00 8500.00   ADJ MANHOLES

0012 2845000000-N 858  10 EA  500.00 5000.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,478 SF  3.80 13216.40   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 20000.00   TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  309,517 LF  0.40 123806.80   THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  339,336 LF  0.55 186634.80   THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  2,304 LF  2.00 4608.00   THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  486 LF  2.00 972.00   THERMO PVT MKG LINE 8"120 MILS

0019 4705000000-E 1205  300 LF  7.00 2100.00   THERMO LINES 16" 120MILS

0020 4710000000-E 1205  1,316 LF  8.00 10528.00   24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  57 EA  55.00 3135.00   THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  139 EA  75.00 10425.00   THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  2,140 LF  3.00 6420.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0024 4810000000-E 1205  241,075 LF  0.10 24107.50   PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  1,236 LF  0.50 618.00   PAINT PVMT MARKINGS 8"

0026 4835000000-E 1205  580 LF  3.00 1740.00   PAINT PVT MKG LINES 24"

0027 4840000000-N 1205  45 EA  25.00 1125.00   PAINT PVT MKG CHARACTER

0028 4845000000-N 1205  66 EA  25.00 1650.00   PAINT PVT MKG SYMBOL

0029 4850000000-E 1205  2,140 LF  0.75 1605.00   LINE REMOVAL 4" WIDE

0030 4900000000-N 1251  1,712 EA  4.00 6848.00   PERM RAISED PVMT MARKERS

0031 6000000000-E 1605  3,893 LF  1.75 6812.75   TEMPORARY SILT FENCE

0032 6071010000-E SP   9,830 LF  4.00 39320.00   WATTLE

0033 6084000000-E 1660 38.93 ACR 2300.00 89539.00   SEEDING AND MULCHING

0034 7444000000-E 1725  3,826 LF  5.00 19130.00   INDUCTIVE LOOP SAWCUT



18 SECTIONS OF SECONDARY ROADS.

   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 4 /  4 003

2016CPT.05.03.20921.1 JAN 19 2016 C203797

TIP NO 30.491 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

 

    TOTAL 4769140.15   CONTRACT TOTAL

 

    SUB-TOTAL 4769140.15   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3941701.15   FSC II LLC DBA FRED SMITH COMPANY

     2  4099499.00   BARNHILL CONTRACTING COMPANY

     3  4238274.21   CAROLINA SUNROCK LLC

     4  4769140.15   THE LANE CONSTRUCTION CORP



20 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION CORP

RALEIGH,  NC CHESHIRE,  CT

FEB 03, 2016 12:37 PM WAKE 2:00 PM 1 /  4 004

2016CPT.05.04.20921.1 JAN 19 2016 C203798

TIP NO 32.106 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 240000.00  154000.00MOBILIZATION

0002 0106000000-E 230  5,844 CY  15.40 89997.60 28.00 163632.00 25.00  146100.00BORROW EXCAVATION

0003 0264000000-E SP  57.8 SMI 2155.50 124587.90 1850.00 106930.00 4150.00  239870.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,472 TON 31.15 45852.80 45.00 66240.00 60.00  88320.00INCIDENTAL STONE BASE

0005 1297000000-E 607  301,413 SY  0.69 207974.97 0.98 295384.74 1.80  542543.40MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  5,089 SY  1.25 6361.25 1.25 6361.25 1.95  9923.55MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  7,183 SY  4.08 29306.64 4.08 29306.64 4.10  29450.30INCIDENTAL MILLING

0008 1519000000-E 610  46,944 TON 36.00 1689984.00 33.00 1549152.00 45.00  2112480.00ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,817 TON 330.00 929610.00 430.00 1211310.00 425.00  1197225.00ASP FOR PLANT MIX

0010 1704000000-E SP   3,259 TON 100.00 325900.00 85.00 277015.00 81.50  265608.50PATCHING EXIST PAVEMENT

0011 2605000000-N 848  3 EA  1100.00 3300.00 1800.00 5400.00 1800.00  5400.00CONCRETE CURB RAMP

0012 2830000000-N 858  1 EA  550.00 550.00 500.00 500.00 500.00  500.00ADJ MANHOLES

0013 2845000000-N 858  4 EA  550.00 2200.00 500.00 2000.00 500.00  2000.00ADJ METER OR VALVE BOXES

0014 4413000000-E SP   3,736 SF  4.38 16363.68 4.38 16363.68 4.40  16438.40WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 85010.96 242000.00  15000.00TEMP TRAFFIC CONTROL (SP)

0016 4510000000-N SP   100 HR  60.00 6000.00 45.00 4500.00 45.00  4500.00LAW ENFORCEMENT

0017 4685000000-E 1205  325,514 LF  0.39 126950.46 0.39 126950.46 0.40  130205.60THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  378,652 LF  0.54 204472.08 0.54 204472.08 0.55  208258.60THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  4,055 LF  1.75 7096.25 1.75 7096.25 1.75  7096.25THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  888 LF  1.75 1554.00 1.75 1554.00 1.75  1554.00THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  300 LF  7.00 2100.00 7.00 2100.00 7.00  2100.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  2,581 LF  9.00 23229.00 9.00 23229.00 9.00  23229.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  98 EA  55.00 5390.00 55.00 5390.00 55.00  5390.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  208 EA  75.00 15600.00 75.00 15600.00 75.00  15600.00THERMO PVT SYMBOL 90MILS

0025 4726110000-E 1205  9 EA  225.00 2025.00 225.00 2025.00 225.00  2025.00HIP THERMO PVT SYMBOL 90 MILS

0026 4770000000-E 1205  2,532 LF  3.00 7596.00 3.00 7596.00 3.00  7596.004" COLD APPL PLSTIC LINES TYPE **
(III)

0027 4780000000-E 1205  120 LF  5.50 660.00 5.50 660.00 5.50  660.008" COLD APPL PLSTIC LINES TYPE **
(III)

0028 4810000000-E 1205  390,695 LF  0.08 31255.60 0.08 31255.60 0.10  39069.50PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  3,501 LF  0.25 875.25 0.25 875.25 0.25  875.25PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  200 LF  1.50 300.00 1.50 300.00 1.50  300.00PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  1,777 LF  2.00 3554.00 2.00 3554.00 2.00  3554.00PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  64 EA  20.00 1280.00 20.00 1280.00 20.00  1280.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  146 EA  20.00 2920.00 20.00 2920.00 20.00  2920.00PAINT PVT MKG SYMBOL

0034 4850000000-E 1205  2,532 LF  0.75 1899.00 0.75 1899.00 0.75  1899.00LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  120 LF  1.00 120.00 1.00 120.00 1.00  120.00LINE REMOVAL 8" WIDE

0036 4900000000-N 1251  3,007 EA  3.90 11727.30 3.90 11727.30 3.90  11727.30PERM RAISED PVMT MARKERS



20 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THE LANE CONSTRUCTION CORP

RALEIGH,  NC CHESHIRE,  CT

FEB 03, 2016 12:37 PM WAKE 2:00 PM 2 /  4 004

2016CPT.05.04.20921.1 JAN 19 2016 C203798

TIP NO 32.106 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0037 6000000000-E 1605  4,243 LF  1.75 7425.25 1.75 7425.25 1.75  7425.25TEMPORARY SILT FENCE

0038 6071010000-E SP   14,876 LF  4.00 59504.00 1.00 14876.00 4.00  59504.00WATTLE

0039 6084000000-E 1660 42.43 ACR 1900.00 80617.00 2200.00 93346.00 2200.00  93346.00SEEDING AND MULCHING

0040 7444000000-E 1725  10,999 LF  4.99 54885.01 4.99 54885.01 5.00  54995.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4436035.00 TOTAL 4837231.51 TOTAL  5510088.90CONTRACT TOTAL

 

    SUB-TOTAL 4436035.00 SUB-TOTAL 4837231.51 SUB-TOTAL  5510088.90ROADWAY ITEMS



20 SECTIONS OF SECONDARY ROADS.

GELDER & ASSOCIATES, INC.

RALEIGH,  NC   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 3 /  4 004

2016CPT.05.04.20921.1 JAN 19 2016 C203798

TIP NO 32.106 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00   MOBILIZATION

0002 0106000000-E 230  5,844 CY  25.00 146100.00   BORROW EXCAVATION

0003 0264000000-E SP  57.8 SMI 2500.00 144500.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,472 TON 30.00 44160.00   INCIDENTAL STONE BASE

0005 1297000000-E 607  301,413 SY  2.25 678179.25   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  5,089 SY  6.50 33078.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  7,183 SY  6.50 46689.50   INCIDENTAL MILLING

0008 1519000000-E 610  46,944 TON 48.00 2253312.00   ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,817 TON 390.00 1098630.00   ASP FOR PLANT MIX

0010 1704000000-E SP   3,259 TON 105.00 342195.00   PATCHING EXIST PAVEMENT

0011 2605000000-N 848  3 EA  1600.00 4800.00   CONCRETE CURB RAMP

0012 2830000000-N 858  1 EA     ADJ MANHOLES

0013 2845000000-N 858  4 EA  500.00 2000.00   ADJ METER OR VALVE BOXES

0014 4413000000-E SP   3,736 SF  5.00 18680.00   WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 100000.00   TEMP TRAFFIC CONTROL (SP)

0016 4510000000-N SP   100 HR  60.00 6000.00   LAW ENFORCEMENT

0017 4685000000-E 1205  325,514 LF  0.40 130205.60   THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  378,652 LF  0.55 208258.60   THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  4,055 LF  1.75 7096.25   THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  888 LF  1.75 1554.00   THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  300 LF  7.00 2100.00   THERMO LINES 16" 120MILS

0022 4710000000-E 1205  2,581 LF  9.00 23229.00   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  98 EA  55.00 5390.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  208 EA  75.00 15600.00   THERMO PVT SYMBOL 90MILS

0025 4726110000-E 1205  9 EA  225.00 2025.00   HIP THERMO PVT SYMBOL 90 MILS

0026 4770000000-E 1205  2,532 LF  3.25 8229.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0027 4780000000-E 1205  120 LF  5.50 660.00   8" COLD APPL PLSTIC LINES TYPE **
(III)

0028 4810000000-E 1205  390,695 LF  0.09 35162.55   PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  3,501 LF  0.25 875.25   PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  200 LF  1.50 300.00   PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  1,777 LF  2.00 3554.00   PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  64 EA  20.00 1280.00   PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  146 EA  20.00 2920.00   PAINT PVT MKG SYMBOL

0034 4850000000-E 1205  2,532 LF  0.75 1899.00   LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  120 LF  1.00 120.00   LINE REMOVAL 8" WIDE

0036 4900000000-N 1251  3,007 EA  3.90 11727.30   PERM RAISED PVMT MARKERS



20 SECTIONS OF SECONDARY ROADS.

GELDER & ASSOCIATES, INC.

RALEIGH,  NC   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 4 /  4 004

2016CPT.05.04.20921.1 JAN 19 2016 C203798

TIP NO 32.106 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0037 6000000000-E 1605  4,243 LF  2.00 8486.00   TEMPORARY SILT FENCE

0038 6071010000-E SP   14,876 LF  4.00 59504.00   WATTLE

0039 6084000000-E 1660 42.43 ACR 2300.00 97589.00   SEEDING AND MULCHING

0040 7444000000-E 1725  10,999 LF  6.00 65994.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 5762082.80   CONTRACT TOTAL

 

    SUB-TOTAL 5762082.80   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4436035.00   S. T. WOOTEN CORPORATION

     2  4837231.51   FSC II LLC DBA FRED SMITH COMPANY

     3  5510088.90   THE LANE CONSTRUCTION CORP

     4  5762082.80   GELDER & ASSOCIATES, INC.



US-1 FROM NC-98 BUS TO FRANKLIN CO LINE, US-1 FROM US-1 ALT TO SR-2045 & US-1 ALT FROM CHESTNUT AVE TO FRANKLIN CO LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

RALEIGH,  NC RALEIGH,  NC

FEB 03, 2016 12:37 PM WAKE 2:00 PM 1 /  3 005

2016CPT.05.05.10921.1 JAN 19 2016 C203799

TIP NO 5.693 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 85000.00  66000.00MOBILIZATION

0002 0106000000-E 230  2,087 CY  28.25 58957.75 15.00 31305.00 18.40  38400.80BORROW EXCAVATION

0003 0264000000-E SP  20.87 SMI 2314.95 48313.01 1690.00 35270.30 2179.77  45491.80GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  989 TON 1.00 989.00 30.00 29670.00 42.96  42487.44INCIDENTAL STONE BASE

0005 1308000000-E 607  678 SY  12.50 8475.00 12.50 8475.00 4.96  3362.88MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  3,789 SY  4.75 17997.75 4.75 17997.75 3.85  14587.65INCIDENTAL MILLING

0007 1519000000-E 610  1,578 TON 32.50 51285.00 30.00 47340.00 27.55  43473.90ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  20,226 TON 31.50 637119.00 30.00 606780.00 34.96  707100.96ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,288 TON 330.00 425040.00 440.00 566720.00 505.71  651354.48ASP FOR PLANT MIX

0010 1704000000-E SP   1,050 TON 100.00 105000.00 85.00 89250.00 107.46  112833.00PATCHING EXIST PAVEMENT

0011 4413000000-E SP   639 SF  5.30 3386.70 5.30 3386.70 5.30  3386.70WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 100000.00 48000.00  69630.58TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   40 HR  60.00 2400.00 45.00 1800.00 38.00  1520.00LAW ENFORCEMENT

0014 4685000000-E 1205  112,463 LF  0.55 61854.65 0.57 64103.91 0.57  64103.91THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  37,197 LF  0.62 23062.14 0.61 22690.17 0.61  22690.17THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  2,116 LF  2.00 4232.00 2.00 4232.00 2.00  4232.00THERMO PVT MKG LINES 8"90 MILS

0017 4697000000-E 1205  810 LF  2.50 2025.00 2.00 1620.00 2.00  1620.00THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  947 LF  6.00 5682.00 10.00 9470.00 10.00  9470.0024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  139 EA  100.00 13900.00 85.00 11815.00 85.00  11815.00THERMO PVT SYMBOL 90MILS

0020 4770000000-E 1205  810 LF  3.50 2835.00 3.00 2430.00 3.00  2430.004" COLD APPL PLSTIC LINES TYPE **
(III)

0021 4850000000-E 1205  810 LF  1.00 810.00 1.00 810.00 1.00  810.00LINE REMOVAL 4" WIDE

0022 4900000000-N 1251  143 EA  6.00 858.00 7.00 1001.00 7.00  1001.00PERM RAISED PVMT MARKERS

0023 4905000000-N 1253  930 EA  27.00 25110.00 25.49 23705.70 28.00  26040.00SNOWPLB PVMT MRKER

0024 5255000000-N 1413 Lump Sum 18596.95 22000.00  19380.00PORTABLE LIGHTING

0025 6000000000-E 1605  1,517 LF  1.00 1517.00 1.75 2654.75 1.97  2988.49TEMPORARY SILT FENCE

0026 6071010000-E SP   3,800 LF  1.00 3800.00 1.00 3800.00 6.50  24700.00WATTLE

0027 6084000000-E 1660 15.17 ACR 1900.00 28823.00 2309.00 35027.53 2309.00  35027.53SEEDING AND MULCHING

0028 7444000000-E 1725  4,395 LF  4.99 21931.05 4.99 21931.05 4.99  21931.05INDUCTIVE LOOP SAWCUT

 

    TOTAL 1759000.00 TOTAL 1798285.86 TOTAL  2047869.34CONTRACT TOTAL

 

    SUB-TOTAL 1759000.00 SUB-TOTAL 1798285.86 SUB-TOTAL  2047869.34ROADWAY ITEMS



US-1 FROM NC-98 BUS TO FRANKLIN CO LINE, US-1 FROM US-1 ALT TO SR-2045 & US-1 ALT FROM CHESTNUT AVE TO FRANKLIN CO LINE.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 2 /  3 005

2016CPT.05.05.10921.1 JAN 19 2016 C203799

TIP NO 5.693 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00   MOBILIZATION

0002 0106000000-E 230  2,087 CY  32.00 66784.00   BORROW EXCAVATION

0003 0264000000-E SP  20.87 SMI 3050.00 63653.50   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  989 TON 55.00 54395.00   INCIDENTAL STONE BASE

0005 1308000000-E 607  678 SY  12.50 8475.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  3,789 SY  4.75 17997.75   INCIDENTAL MILLING

0007 1519000000-E 610  1,578 TON 45.00 71010.00   ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  20,226 TON 44.00 889944.00   ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,288 TON 442.00 569296.00   ASP FOR PLANT MIX

0010 1704000000-E SP   1,050 TON 84.00 88200.00   PATCHING EXIST PAVEMENT

0011 4413000000-E SP   639 SF  5.00 3195.00   WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 19500.00   TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   40 HR  45.00 1800.00   LAW ENFORCEMENT

0014 4685000000-E 1205  112,463 LF  0.60 67477.80   THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  37,197 LF  0.65 24178.05   THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  2,116 LF  2.00 4232.00   THERMO PVT MKG LINES 8"90 MILS

0017 4697000000-E 1205  810 LF  2.00 1620.00   THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  947 LF  10.00 9470.00   24"WIDE THERMO 120 MILS

0019 4725000000-E 1205  139 EA  85.00 11815.00   THERMO PVT SYMBOL 90MILS

0020 4770000000-E 1205  810 LF  3.00 2430.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0021 4850000000-E 1205  810 LF  1.00 810.00   LINE REMOVAL 4" WIDE

0022 4900000000-N 1251  143 EA  7.00 1001.00   PERM RAISED PVMT MARKERS

0023 4905000000-N 1253  930 EA  28.00 26040.00   SNOWPLB PVMT MRKER

0024 5255000000-N 1413 Lump Sum 15000.00   PORTABLE LIGHTING

0025 6000000000-E 1605  1,517 LF  1.75 2654.75   TEMPORARY SILT FENCE

0026 6071010000-E SP   3,800 LF  4.00 15200.00   WATTLE

0027 6084000000-E 1660 15.17 ACR 2350.00 35649.50   SEEDING AND MULCHING

0028 7444000000-E 1725  4,395 LF  5.00 21975.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 2203803.35   CONTRACT TOTAL

 

    SUB-TOTAL 2203803.35   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1759000.00   S. T. WOOTEN CORPORATION



US-1 FROM NC-98 BUS TO FRANKLIN CO LINE, US-1 FROM US-1 ALT TO SR-2045 & US-1 ALT FROM CHESTNUT AVE TO FRANKLIN CO LINE.

   

FEB 03, 2016 12:37 PM WAKE 2:00 PM 3 /  3 005

2016CPT.05.05.10921.1 JAN 19 2016 C203799

TIP NO 5.693 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

     2  1798285.86   FSC II LLC DBA FRED SMITH COMPANY

     3  2047869.34   CAROLINA SUNROCK LLC

     4  2203803.35   THE LANE CONSTRUCTION CORP



US-401 FROM US-70 TO NC-55 AND 1 SECTION OF SECONDARY ROAD.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

FEB 03, 2016 12:37 PM WAKE 2:00 PM 1 /  1 006

2016CPT.05.15.10921.1,  2016CPT.05.15.20921.1 JAN 19 2016 C203796

TIP NO 11.163 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 189000.00 200000.00  MOBILIZATION

0002 0106000000-E 230  4,100 CY  25.00 102500.00 20.00 82000.00  BORROW EXCAVATION

0003 0264000000-E SP   41 SMI 1500.00 61500.00 2650.00 108650.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  2,050 TON 40.00 82000.00 50.00 102500.00  INCIDENTAL STONE BASE

0005 1308000000-E 607  8,058 SY  2.00 16116.00 1.90 15310.20  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  12,765 SY  6.00 76590.00 4.85 61910.25  INCIDENTAL MILLING

0007 1519000000-E 610  45,252 TON 29.00 1312308.00 36.00 1629072.00  ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  2,715 TON 420.00 1140300.00 440.00 1194600.00  ASP FOR PLANT MIX

0009 1704000000-E SP   2,712 TON 77.00 208824.00 81.50 221028.00  PATCHING EXIST PAVEMENT

0010 4413000000-E SP   1,363 SF  3.98 5424.74 4.00 5452.00  WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 135500.00 8500.00  TEMP TRAFFIC CONTROL (SP)

0012 4510000000-N SP   80 HR  45.00 3600.00 45.00 3600.00  LAW ENFORCEMENT

0013 4685000000-E 1205  228,660 LF  0.49 112043.40 0.50 114330.00  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  64,458 LF  0.59 38030.22 0.60 38674.80  THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  3,021 LF  2.00 6042.00 2.00 6042.00  THERMO PVT MKG LINES 8"90 MILS

0016 4697000000-E 1205  241 LF  2.00 482.00 2.00 482.00  THERMO PVT MKG LINE 8"120 MILS

0017 4710000000-E 1205  2,219 LF  12.00 26628.00 12.00 26628.00  24"WIDE THERMO 120 MILS

0018 4721000000-E 1205  56 EA  75.00 4200.00 75.00 4200.00  THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  372 EA  80.00 29760.00 80.00 29760.00  THERMO PVT SYMBOL 90MILS

0020 4900000000-N 1251  37 EA  10.00 370.00 10.00 370.00  PERM RAISED PVMT MARKERS

0021 4905000000-N 1253  2,600 EA  22.75 59150.00 26.00 67600.00  SNOWPLB PVMT MRKER

0022 5255000000-N 1413 Lump Sum 67000.00 25000.00  PORTABLE LIGHTING

0023 6000000000-E 1605  2,780 LF  1.75 4865.00 1.75 4865.00  TEMPORARY SILT FENCE

0024 6071010000-E SP   6,950 LF  1.00 6950.00 4.00 27800.00  WATTLE

0025 6084000000-E 1660 27.8 ACR 2218.00 61660.40 2250.00 62550.00  SEEDING AND MULCHING

0026 7444000000-E 1725  7,774 LF  4.99 38792.26 5.00 38870.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 3789636.02 TOTAL 4079794.25  CONTRACT TOTAL

 

    SUB-TOTAL 3789636.02 SUB-TOTAL 4079794.25  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3789636.02   FSC II LLC DBA FRED SMITH COMPANY

     2  4079794.25   THE LANE CONSTRUCTION CORP



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

TCB BUILDERS, LLC R.E. BURNS & SONS CO., INC.

LEXINGTON,  NC STATESVILLE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 1 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 59000.00  62000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7500.00 7400.00  10000.00BRG APP SUB REG TIER**
(16+43.00 -L-)

0003 0043000000-N 226 Lump Sum 70000.00 108000.00  100000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00 12.00 2400.00 8.00  1600.00UNDERCUT EXCAVATION

0006 0134000000-E 240  18 CY  10.00 180.00 25.00 450.00 10.00  180.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  10.00 3000.00 1.00 300.00 20.00  6000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  2.00 1400.00 1.50 1050.00 2.00  1400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 30.00 450.00 20.00 300.00 50.00  750.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  2.00 80.00 1.00 40.00 2.00  80.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  40.00 960.00 38.00 912.00 60.00  1440.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  250.00 500.00 225.00 450.00 200.00  400.00**" DRAINAGE PIPE ELBOW
(15")

0013 0396000000-E 310  60 LF  75.00 4500.00 220.00 13200.00 125.00  7500.0042" RC PIPE CULV III

0014 0448200000-E 310  28 LF  45.00 1260.00 58.00 1624.00 100.00  2800.0015" RCP CULV CLASS IV

0015 1099500000-E 505  200 CY  8.00 1600.00 11.00 2200.00 8.00  1600.00SHALLOW UNDERCUT

0016 1099700000-E 505  400 TON 25.00 10000.00 1.00 400.00 20.00  8000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  20 TON 35.00 700.00 20.00 400.00 30.00  600.00INCIDENTAL STONE BASE

0018 1330000000-E 607  160 SY  18.00 2880.00 18.00 2880.00 18.00  2880.00INCIDENTAL MILLING

0019 1489000000-E 610  600 TON 72.00 43200.00 68.00 40800.00 68.00  40800.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  425 TON 84.00 35700.00 80.00 34000.00 80.00  34000.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  55 TON 480.00 26400.00 478.00 26290.00 478.00  26290.00ASP FOR PLANT MIX

0022 1693000000-E 654  15 TON 250.00 3750.00 240.00 3600.00 240.00  3600.00ASPH PLT MIX PVMT REPAIR

0023 2209000000-E 838  5 CY  750.00 3750.00 800.00 4000.00 775.00  3875.00ENDWALLS

0024 2286000000-N 840  2 EA  1300.00 2600.00 1250.00 2500.00 1750.00  3500.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  450.00 900.00 365.00 730.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  55 LF  45.00 2475.00 32.00 1760.00 60.00  3300.00SHOULDER BERM GUTTER

0027 3030000000-E 862  200 LF  15.00 3000.00 15.25 3050.00 15.25  3050.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1300.00 5200.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1800.00 7200.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE 350

0031 3563000000-E SP   225 LF  11.00 2475.00 11.00 2475.00 11.00  2475.00TEMP **" WW FENCE W/POSTS
(47")

0032 3575000000-E SP   225 LF  13.50 3037.50 13.50 3037.50 13.50  3037.50GENERIC FENCING ITEM (LF)
TEMPORARY 2S ELECTRIC FENCE

0033 3628000000-E 876  20 TON 45.00 900.00 44.00 880.00 50.00  1000.00RIP RAP, CLASS I

0034 3635000000-E 876  60 TON 45.00 2700.00 44.00 2640.00 50.00  3000.00RIP RAP, CLASS II

0035 3649000000-E 876  23 TON 40.00 920.00 41.00 943.00 50.00  1150.00RIP RAP, CLASS B

0036 3656000000-E 876  1,044 SY  2.00 2088.00 1.00 1044.00 2.00  2088.00GEOTEXTILE FOR DRAINGE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

TCB BUILDERS, LLC R.E. BURNS & SONS CO., INC.

LEXINGTON,  NC STATESVILLE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 2 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0037 4072000000-E 903  97 LF  5.05 489.85 5.50 533.50 5.05  489.85SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  125.00 250.00 95.00 190.00 125.00  250.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  2 EA  85.00 170.00 55.00 110.00 85.00  170.00SIGN ERECTION, TYPE E

0040 4155000000-N 907  10 EA  5.00 50.00 1.00 10.00 5.00  50.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  435 SF  4.50 1957.50 4.50 1957.50 4.50  1957.50WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  194 SF  4.90 950.60 6.00 1164.00 4.90  950.60WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  128 LF  15.00 1920.00 15.90 2035.20 15.00  1920.00BARRICADES (TYPE III)

0044 4685000000-E 1205  1,460 LF  1.29 1883.40 1.29 1883.40 1.29  1883.40THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,460 LF  1.39 2029.40 1.39 2029.40 1.39  2029.40THERMO PVT MKG LINES 4"120

0046 4900000000-N 1251  9 EA  30.00 270.00 30.00 270.00 30.00  270.00PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  1,370 LF  3.00 4110.00 3.00 4110.00 3.00  4110.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 10.00 1800.00 34.00 6120.00 20.00  3600.00EROS CONTRL STONE CL A

0049 6009000000-E 1610  120 TON 35.00 4200.00 41.00 4920.00 20.00  2400.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  285 TON 10.00 2850.00 1.00 285.00 20.00  5700.00SEDIMENT CONTROL STONE

0051 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1100.00 1650.00 1100.00  1650.00TEMPORARY MULCHING

0052 6018000000-E 1620  100 LB  3.00 300.00 7.00 700.00 7.00  700.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620 0.5 TON 1000.00 500.00 2500.00 1250.00 2500.00  1250.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  5.00 1000.00 3.00 600.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   200 LF  4.00 800.00 3.00 600.00 3.00  600.00SAFETY FENCE

0056 6030000000-E 1630  230 CY  6.00 1380.00 5.00 1150.00 3.00  690.00SILT EXCAVATION

0057 6036000000-E 1631  2,500 SY  1.50 3750.00 1.95 4875.00 1.95  4875.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   375 SY  5.00 1875.00 4.00 1500.00 4.00  1500.00COIR FIBER MAT

0059 6038000000-E SP   80 SY  3.00 240.00 5.00 400.00 5.00  400.00PERM SOIL REINF MAT

0060 6042000000-E 1632  475 LF  5.00 2375.00 4.00 1900.00 4.00  1900.001/4" HARDWARE CLOTH

0061 6070000000-N 1639  6 EA  200.00 1200.00 75.00 450.00 140.00  840.00SPECIAL STILLING BASINS

0062 6071010000-E SP   90 LF  6.00 540.00 5.00 450.00 6.00  540.00WATTLE

0063 6071020000-E SP   30 LB  10.00 300.00 22.00 660.00 15.00  450.00POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 1900.00 3800.00 2100.00 4200.00 2100.00  4200.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 100.00 100.00 500.00 500.00 10.00  10.00MOWING

0066 6090000000-E 1661  50 LB  3.00 150.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1000.00 250.00 3000.00 750.00 3000.00  750.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  3.00 150.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 1000.00 1250.00 1700.00 2125.00 1700.00  2125.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 20.00 200.00 45.00 450.00 10.00  100.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  1.00 18.00 10.00 180.00 1.00  18.00RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   4 EA  500.00 2000.00 200.00 800.00 1200.00  4800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

TCB BUILDERS, LLC R.E. BURNS & SONS CO., INC.

LEXINGTON,  NC STATESVILLE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 3 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 65000.00 93000.00  54445.00REMV EXIST STR **********
(16+43.00 -L-)

0074 8105540000-E 411  64 LF  891.00 57024.00 740.00 47360.00 765.00  48960.003'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  62 LF  891.00 55242.00 740.00 45880.00 825.00  51150.003'-6" DRILLD PIER NO SOIL

0076 8113000000-N 411  3 EA  500.00 1500.00 500.00 1500.00 1000.00  3000.00SID INSPECTIONS

0077 8114000000-N 411  1 EA  500.00 500.00 1000.00 1000.00 500.00  500.00SPT TESTING

0078 8115000000-N 411  1 EA  2500.00 2500.00 2450.00 2450.00 2450.00  2450.00CSL TESTING

0079 8121000000-N 412 Lump Sum 5000.00 14000.00  5000.00UNCL STR EXCAV STA *****
(16+43.00 -L-)

0080 8182000000-E 420 76.5 CY  700.00 53550.00 840.00 64260.00 700.00  53550.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 18600.00 14300.00  16000.00BRG APPR SLAB ***********
(16+43.00 -L-)

0082 8217000000-E 425  20,640 LB  1.00 20640.00 1.00 20640.00 1.00  20640.00REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,003 LB  1.90 5705.70 1.50 4504.50 4.55  13663.65SPIRAL COL REINF STL BRG

0084 8364000000-E 450  350 LF  50.00 17500.00 75.00 26250.00 44.00  15400.00HP12X53 PILES

0085 8391000000-N 450  14 EA  150.00 2100.00 110.00 1540.00 200.00  2800.00STEEL PILE POINTS

0086 8475000000-E 460 365.25 LF  105.00 38351.25 70.00 25567.50 104.00  37986.00TWO BAR METAL RAIL

0087 8517000000-E 460 380.25 LF  65.00 24716.25 64.00 24336.00 65.00  24716.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0088 8608000000-E 876  314 TON 45.00 14130.00 54.00 16956.00 50.00  15700.00RIP RAP II (2'-0")

0089 8622000000-E 876  351 SY  2.00 702.00 1.25 438.75 2.00  702.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 6000.00 4025.00  5850.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,090 LF  209.00 436810.00 198.00 413820.00 220.00  459800.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1184936.45 TOTAL 1215597.25 TOTAL  1240393.15CONTRACT TOTAL

 

    SUB-TOTAL 359365.25 SUB-TOTAL 393769.50 SUB-TOTAL  408080.25ROADWAY ITEMS

    SUB-TOTAL 825571.20 SUB-TOTAL 821827.75 SUB-TOTAL  832312.90STRUCTURE ITEMS



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC COUNTRY BOY LANDSCAPING INC

MOUNT AIRY,  NC HARMONY,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 4 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62770.00 63000.00  65000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 4650.00 12100.00  11000.00BRG APP SUB REG TIER**
(16+43.00 -L-)

0003 0043000000-N 226 Lump Sum 73500.00 98869.00  160000.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 1.00 1.00 0.01  0.01SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  7.00 1400.00 10.00 2000.00 20.00  4000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  18 CY  10.00 180.00 12.89 232.02 0.01  0.18DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  22.00 6600.00 8.00 2400.00 45.00  13500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  5.00 3500.00 1.00 700.00 2.25  1575.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 27.00 405.00 29.25 438.75 32.00  480.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00 4.50 180.00 4.50  180.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  34.00 816.00 47.50 1140.00 44.00  1056.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  500.00 1000.00 100.00 200.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0013 0396000000-E 310  60 LF  65.00 3900.00 115.00 6900.00 180.00  10800.0042" RC PIPE CULV III

0014 0448200000-E 310  28 LF  35.00 980.00 46.00 1288.00 44.00  1232.0015" RCP CULV CLASS IV

0015 1099500000-E 505  200 CY  15.00 3000.00 9.00 1800.00 5.00  1000.00SHALLOW UNDERCUT

0016 1099700000-E 505  400 TON 28.00 11200.00 15.00 6000.00 30.00  12000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  20 TON 25.00 500.00 27.95 559.00 30.00  600.00INCIDENTAL STONE BASE

0018 1330000000-E 607  160 SY  18.00 2880.00 14.20 2272.00 18.00  2880.00INCIDENTAL MILLING

0019 1489000000-E 610  600 TON 68.00 40800.00 68.00 40800.00 68.00  40800.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  425 TON 80.00 34000.00 80.00 34000.00 80.00  34000.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  55 TON 478.00 26290.00 478.00 26290.00 478.00  26290.00ASP FOR PLANT MIX

0022 1693000000-E 654  15 TON 240.00 3600.00 225.00 3375.00 240.00  3600.00ASPH PLT MIX PVMT REPAIR

0023 2209000000-E 838  5 CY  355.00 1775.00 1015.00 5075.00 1500.00  7500.00ENDWALLS

0024 2286000000-N 840  2 EA  1700.00 3400.00 1250.00 2500.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  750.00 1500.00 485.00 970.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  55 LF  20.00 1100.00 69.00 3795.00 60.00  3300.00SHOULDER BERM GUTTER

0027 3030000000-E 862  200 LF  15.25 3050.00 14.75 2950.00 15.25  3050.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1500.00 6000.00 1600.00 6400.00 1500.00  6000.00GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1850.00 7400.00 1700.00 6800.00 1850.00  7400.00GR ANCHOR TYPE 350

0031 3563000000-E SP   225 LF  11.00 2475.00 7.00 1575.00 10.00  2250.00TEMP **" WW FENCE W/POSTS
(47")

0032 3575000000-E SP   225 LF  13.50 3037.50 7.00 1575.00 10.00  2250.00GENERIC FENCING ITEM (LF)
TEMPORARY 2S ELECTRIC FENCE

0033 3628000000-E 876  20 TON 42.00 840.00 39.86 797.20 35.00  700.00RIP RAP, CLASS I

0034 3635000000-E 876  60 TON 50.00 3000.00 41.95 2517.00 45.00  2700.00RIP RAP, CLASS II

0035 3649000000-E 876  23 TON 30.00 690.00 34.25 787.75 35.00  805.00RIP RAP, CLASS B

0036 3656000000-E 876  1,044 SY  3.00 3132.00 1.00 1044.00 2.25  2349.00GEOTEXTILE FOR DRAINGE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC COUNTRY BOY LANDSCAPING INC

MOUNT AIRY,  NC HARMONY,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 5 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0037 4072000000-E 903  97 LF  5.05 489.85 5.50 533.50 4.50  436.50SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  125.00 250.00 95.00 190.00 90.00  180.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  2 EA  85.00 170.00 55.00 110.00 65.00  130.00SIGN ERECTION, TYPE E

0040 4155000000-N 907  10 EA  5.00 50.00 1.00 10.00 5.00  50.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  435 SF  4.50 1957.50 4.50 1957.50 4.80  2088.00WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  194 SF  4.90 950.60 6.00 1164.00 5.00  970.00WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  128 LF  15.00 1920.00 15.90 2035.20 0.01  1.28BARRICADES (TYPE III)

0044 4685000000-E 1205  1,460 LF  1.25 1825.00 1.25 1825.00 1.25  1825.00THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,460 LF  1.30 1898.00 1.30 1898.00 1.30  1898.00THERMO PVT MKG LINES 4"120

0046 4900000000-N 1251  9 EA  25.00 225.00 25.00 225.00 25.00  225.00PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  1,370 LF  2.50 3425.00 2.00 2740.00 2.20  3014.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 30.00 5400.00 20.00 3600.00 0.01  1.80EROS CONTRL STONE CL A

0049 6009000000-E 1610  120 TON 30.00 3600.00 22.00 2640.00 0.01  1.20EROS CONTRL STONE CL B

0050 6012000000-E 1610  285 TON 30.00 8550.00 18.00 5130.00 0.01  2.85SEDIMENT CONTROL STONE

0051 6015000000-E 1615 1.5 ACR 1100.00 1650.00 900.00 1350.00 0.10  0.15TEMPORARY MULCHING

0052 6018000000-E 1620  100 LB  7.00 700.00 1.00 100.00 0.01  1.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620 0.5 TON 2500.00 1250.00 500.00 250.00 0.10  0.05FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  10.00 2000.00 3.00 600.00 0.01  2.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   200 LF  2.50 500.00 2.00 400.00 0.01  2.00SAFETY FENCE

0056 6030000000-E 1630  230 CY  7.00 1610.00 1.00 230.00 0.01  2.30SILT EXCAVATION

0057 6036000000-E 1631  2,500 SY  1.95 4875.00 1.88 4700.00 0.01  25.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   375 SY  4.00 1500.00 5.00 1875.00 0.01  3.75COIR FIBER MAT

0059 6038000000-E SP   80 SY  5.00 400.00 7.00 560.00 0.01  0.80PERM SOIL REINF MAT

0060 6042000000-E 1632  475 LF  4.50 2137.50 3.00 1425.00 0.01  4.751/4" HARDWARE CLOTH

0061 6070000000-N 1639  6 EA  475.00 2850.00 50.00 300.00 0.01  0.06SPECIAL STILLING BASINS

0062 6071010000-E SP   90 LF  10.00 900.00 18.00 1620.00 0.01  0.90WATTLE

0063 6071020000-E SP   30 LB  10.00 300.00 0.10 3.00 0.01  0.30POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 2100.00 4200.00 1300.00 2600.00 0.01  0.02SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 500.00 500.00 1.00 1.00 0.01  0.01MOWING

0066 6090000000-E 1661  50 LB  10.00 500.00 0.10 5.00 0.01  0.50SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 3000.00 750.00 1.00 0.25 1.00  0.25FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 1700.00 2125.00 600.00 750.00 2000.00  2500.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 45.00 450.00 1.00 10.00 0.01  0.10SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  50.00 900.00 1.00 18.00 0.01  0.18RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   4 EA  995.00 3980.00 500.00 2000.00 950.00  3800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC COUNTRY BOY LANDSCAPING INC

MOUNT AIRY,  NC HARMONY,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 6 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 40000.00 74882.00  51500.00REMV EXIST STR **********
(16+43.00 -L-)

0074 8105540000-E 411  64 LF  755.00 48320.00 309.63 19816.32 850.00  54400.003'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  62 LF  720.00 44640.00 1582.33 98104.46 850.00  52700.003'-6" DRILLD PIER NO SOIL

0076 8113000000-N 411  3 EA  1000.00 3000.00 565.00 1695.00 1500.00  4500.00SID INSPECTIONS

0077 8114000000-N 411  1 EA  1000.00 1000.00 565.00 565.00 2000.00  2000.00SPT TESTING

0078 8115000000-N 411  1 EA  2000.00 2000.00 2815.00 2815.00 2500.00  2500.00CSL TESTING

0079 8121000000-N 412 Lump Sum 15925.00 3000.00  30000.00UNCL STR EXCAV STA *****
(16+43.00 -L-)

0080 8182000000-E 420 76.5 CY  1250.00 95625.00 754.58 57725.37 1000.00  76500.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 11290.00 18825.00  22000.00BRG APPR SLAB ***********
(16+43.00 -L-)

0082 8217000000-E 425  20,640 LB  1.00 20640.00 0.92 18988.80 1.10  22704.00REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,003 LB  1.50 4504.50 1.97 5915.91 2.00  6006.00SPIRAL COL REINF STL BRG

0084 8364000000-E 450  350 LF  60.00 21000.00 47.68 16688.00 45.00  15750.00HP12X53 PILES

0085 8391000000-N 450  14 EA  225.00 3150.00 200.00 2800.00 125.00  1750.00STEEL PILE POINTS

0086 8475000000-E 460 365.25 LF  86.00 31411.50 131.34 47971.94 104.00  37986.00TWO BAR METAL RAIL

0087 8517000000-E 460 380.25 LF  77.00 29279.25 82.22 31264.16 82.00  31180.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0088 8608000000-E 876  314 TON 45.00 14130.00 35.27 11074.78 45.00  14130.00RIP RAP II (2'-0")

0089 8622000000-E 876  351 SY  2.00 702.00 2.24 786.24 2.25  789.75GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 7500.00 5200.00  5258.14ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,090 LF  228.00 476520.00 222.77 465589.30 220.10  460009.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1255471.20 TOTAL 1268148.45 TOTAL  1343333.33CONTRACT TOTAL

 

    SUB-TOTAL 384833.95 SUB-TOTAL 384441.17 SUB-TOTAL  451669.94ROADWAY ITEMS

    SUB-TOTAL 870637.25 SUB-TOTAL 883707.28 SUB-TOTAL  891663.39STRUCTURE ITEMS



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 7 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49500.00 67000.00  68750.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7500.00 8000.00  45000.00BRG APP SUB REG TIER**
(16+43.00 -L-)

0003 0043000000-N 226 Lump Sum 107000.00 80000.00  62590.00GRADING

0004 0050000000-E 226  1 ACR 102000.00 102000.00 1.00 1.00 2.00  2.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 15.00 3000.00 28.00  5600.00UNDERCUT EXCAVATION

0006 0134000000-E 240  18 CY  9.00 162.00 35.00 630.00 15.00  270.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  21.00 6300.00 30.00 9000.00 26.50  7950.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  2.00 1400.00 4.00 2800.00 3.00  2100.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 35.00 525.00 47.00 705.00 29.00  435.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  2.00 80.00 4.00 160.00 3.00  120.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  40.00 960.00 60.00 1440.00 28.00  672.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  130.00 260.00 500.00 1000.00 150.00  300.00**" DRAINAGE PIPE ELBOW
(15")

0013 0396000000-E 310  60 LF  115.00 6900.00 133.00 7980.00 130.00  7800.0042" RC PIPE CULV III

0014 0448200000-E 310  28 LF  45.00 1260.00 50.00 1400.00 30.00  840.0015" RCP CULV CLASS IV

0015 1099500000-E 505  200 CY  15.00 3000.00 15.00 3000.00 28.00  5600.00SHALLOW UNDERCUT

0016 1099700000-E 505  400 TON 28.00 11200.00 26.00 10400.00 27.50  11000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  20 TON 30.00 600.00 27.00 540.00 27.50  550.00INCIDENTAL STONE BASE

0018 1330000000-E 607  160 SY  18.00 2880.00 18.00 2880.00 18.00  2880.00INCIDENTAL MILLING

0019 1489000000-E 610  600 TON 68.00 40800.00 68.00 40800.00 68.00  40800.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  425 TON 80.00 34000.00 80.00 34000.00 80.00  34000.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  55 TON 478.00 26290.00 478.00 26290.00 478.00  26290.00ASP FOR PLANT MIX

0022 1693000000-E 654  15 TON 240.00 3600.00 200.00 3000.00 240.00  3600.00ASPH PLT MIX PVMT REPAIR

0023 2209000000-E 838  5 CY  1500.00 7500.00 1200.00 6000.00 300.00  1500.00ENDWALLS

0024 2286000000-N 840  2 EA  1275.00 2550.00 2500.00 5000.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  500.00 1000.00 600.00 1200.00 550.00  1100.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  55 LF  35.00 1925.00 40.00 2200.00 45.00  2475.00SHOULDER BERM GUTTER

0027 3030000000-E 862  200 LF  15.25 3050.00 15.25 3050.00 15.25  3050.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE 350

0031 3563000000-E SP   225 LF  11.00 2475.00 11.00 2475.00 11.00  2475.00TEMP **" WW FENCE W/POSTS
(47")

0032 3575000000-E SP   225 LF  13.50 3037.50 13.50 3037.50 13.50  3037.50GENERIC FENCING ITEM (LF)
TEMPORARY 2S ELECTRIC FENCE

0033 3628000000-E 876  20 TON 40.00 800.00 55.00 1100.00 40.00  800.00RIP RAP, CLASS I

0034 3635000000-E 876  60 TON 40.00 2400.00 58.00 3480.00 46.00  2760.00RIP RAP, CLASS II

0035 3649000000-E 876  23 TON 40.00 920.00 50.00 1150.00 40.00  920.00RIP RAP, CLASS B

0036 3656000000-E 876  1,044 SY  2.00 2088.00 4.00 4176.00 2.80  2923.20GEOTEXTILE FOR DRAINGE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 8 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0037 4072000000-E 903  97 LF  5.05 489.85 5.05 489.85 5.50  533.50SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 95.00  190.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  2 EA  85.00 170.00 85.00 170.00 55.00  110.00SIGN ERECTION, TYPE E

0040 4155000000-N 907  10 EA  5.00 50.00 5.00 50.00 1.00  10.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  435 SF  4.50 1957.50 4.50 1957.50 4.50  1957.50WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  194 SF  4.90 950.60 4.90 950.60 6.00  1164.00WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  128 LF  25.00 3200.00 15.00 1920.00 15.90  2035.20BARRICADES (TYPE III)

0044 4685000000-E 1205  1,460 LF  1.25 1825.00 1.25 1825.00 1.25  1825.00THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,460 LF  1.30 1898.00 1.30 1898.00 1.30  1898.00THERMO PVT MKG LINES 4"120

0046 4900000000-N 1251  9 EA  25.00 225.00 25.00 225.00 25.00  225.00PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  1,370 LF  3.00 4110.00 2.50 3425.00 2.00  2740.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 18.00 3240.00 45.00 8100.00 32.00  5760.00EROS CONTRL STONE CL A

0049 6009000000-E 1610  120 TON 40.00 4800.00 45.00 5400.00 30.00  3600.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  285 TON 32.00 9120.00 40.00 11400.00 30.00  8550.00SEDIMENT CONTROL STONE

0051 6015000000-E 1615 1.5 ACR 1100.00 1650.00 1878.00 2817.00 1100.00  1650.00TEMPORARY MULCHING

0052 6018000000-E 1620  100 LB  7.00 700.00 4.70 470.00 7.00  700.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620 0.5 TON 2500.00 1250.00 1500.00 750.00 2500.00  1250.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  4.70 940.00 5.00 1000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   200 LF  3.00 600.00 2.50 500.00 3.00  600.00SAFETY FENCE

0056 6030000000-E 1630  230 CY  10.00 2300.00 15.00 3450.00 20.00  4600.00SILT EXCAVATION

0057 6036000000-E 1631  2,500 SY  1.95 4875.00 1.88 4700.00 1.95  4875.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   375 SY  4.00 1500.00 8.40 3150.00 4.00  1500.00COIR FIBER MAT

0059 6038000000-E SP   80 SY  5.00 400.00 10.70 856.00 5.00  400.00PERM SOIL REINF MAT

0060 6042000000-E 1632  475 LF  4.00 1900.00 4.50 2137.50 4.00  1900.001/4" HARDWARE CLOTH

0061 6070000000-N 1639  6 EA  350.00 2100.00 400.00 2400.00 500.00  3000.00SPECIAL STILLING BASINS

0062 6071010000-E SP   90 LF  8.00 720.00 5.55 499.50 10.00  900.00WATTLE

0063 6071020000-E SP   30 LB  10.00 300.00 6.65 199.50 10.00  300.00POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 2100.00 4200.00 3893.00 7786.00 2100.00  4200.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 500.00 500.00 95.00 95.00 500.00  500.00MOWING

0066 6090000000-E 1661  50 LB  10.00 500.00 8.20 410.00 10.00  500.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 3000.00 750.00 2989.00 747.25 3000.00  750.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  5.00 250.00 3.75 187.50 5.00  250.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 1700.00 2125.00 987.00 1233.75 1700.00  2125.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 45.00 450.00 28.00 280.00 45.00  450.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  400.00 7200.00 527.50 9495.00 400.00  7200.00RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   4 EA  500.00 2000.00 2662.90 10651.60 1600.00  6400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 9 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 35000.00 75000.00  103000.00REMV EXIST STR **********
(16+43.00 -L-)

0074 8105540000-E 411  64 LF  850.00 54400.00 1000.00 64000.00 700.00  44800.003'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  62 LF  850.00 52700.00 1000.00 62000.00 700.00  43400.003'-6" DRILLD PIER NO SOIL

0076 8113000000-N 411  3 EA  500.00 1500.00 1000.00 3000.00 1550.00  4650.00SID INSPECTIONS

0077 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 1050.00  1050.00SPT TESTING

0078 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00 2400.00  2400.00CSL TESTING

0079 8121000000-N 412 Lump Sum 9000.00 25000.00  81500.00UNCL STR EXCAV STA *****
(16+43.00 -L-)

0080 8182000000-E 420 76.5 CY  875.00 66937.50 800.00 61200.00 750.00  57375.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 20000.00 25000.00  18000.00BRG APPR SLAB ***********
(16+43.00 -L-)

0082 8217000000-E 425  20,640 LB  1.00 20640.00 0.75 15480.00 1.00  20640.00REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,003 LB  3.00 9009.00 2.00 6006.00 2.00  6006.00SPIRAL COL REINF STL BRG

0084 8364000000-E 450  350 LF  40.00 14000.00 48.00 16800.00 42.00  14700.00HP12X53 PILES

0085 8391000000-N 450  14 EA  300.00 4200.00 100.00 1400.00 300.00  4200.00STEEL PILE POINTS

0086 8475000000-E 460 365.25 LF  104.00 37986.00 96.00 35064.00 104.00  37986.00TWO BAR METAL RAIL

0087 8517000000-E 460 380.25 LF  65.00 24716.25 88.00 33462.00 80.00  30420.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0088 8608000000-E 876  314 TON 40.00 12560.00 58.00 18212.00 46.50  14601.00RIP RAP II (2'-0")

0089 8622000000-E 876  351 SY  2.00 702.00 4.00 1404.00 2.50  877.50GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 8300.00 4500.00  10000.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,090 LF  215.00 449350.00 218.00 455620.00 200.00  418000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1344414.20 TOTAL 1348374.05 TOTAL  1356498.40CONTRACT TOTAL

 

    SUB-TOTAL 519913.45 SUB-TOTAL 442226.05 SUB-TOTAL  442892.90ROADWAY ITEMS

    SUB-TOTAL 824500.75 SUB-TOTAL 906148.00 SUB-TOTAL  913605.50STRUCTURE ITEMS



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 10 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00   BRG APP SUB REG TIER**
(16+43.00 -L-)

0003 0043000000-N 226 Lump Sum 150200.00   GRADING

0004 0050000000-E 226  1 ACR 8595.00 8595.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  22.20 4440.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  18 CY  31.70 570.60   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  52.50 15750.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  2.90 2030.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 88.15 1322.25   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  11.60 464.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  24 LF  60.00 1440.00   15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  338.00 676.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0396000000-E 310  60 LF  134.00 8040.00   42" RC PIPE CULV III

0014 0448200000-E 310  28 LF  98.00 2744.00   15" RCP CULV CLASS IV

0015 1099500000-E 505  200 CY  22.25 4450.00   SHALLOW UNDERCUT

0016 1099700000-E 505  400 TON 30.80 12320.00   CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  20 TON 75.95 1519.00   INCIDENTAL STONE BASE

0018 1330000000-E 607  160 SY  21.70 3472.00   INCIDENTAL MILLING

0019 1489000000-E 610  600 TON 82.00 49200.00   ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  425 TON 97.00 41225.00   ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  55 TON 576.00 31680.00   ASP FOR PLANT MIX

0022 1693000000-E 654  15 TON 289.00 4335.00   ASPH PLT MIX PVMT REPAIR

0023 2209000000-E 838  5 CY  953.00 4765.00   ENDWALLS

0024 2286000000-N 840  2 EA  3170.00 6340.00   MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  1300.00 2600.00   FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  55 LF  45.00 2475.00   SHOULDER BERM GUTTER

0027 3030000000-E 862  200 LF  15.60 3120.00   STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  12.25 61.25   ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1113.40 4453.60   GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  2031.00 8124.00   GR ANCHOR TYPE 350

0031 3563000000-E SP   225 LF  5.50 1237.50   TEMP **" WW FENCE W/POSTS
(47")

0032 3575000000-E SP   225 LF  5.60 1260.00   GENERIC FENCING ITEM (LF)
TEMPORARY 2S ELECTRIC FENCE

0033 3628000000-E 876  20 TON 74.00 1480.00   RIP RAP, CLASS I

0034 3635000000-E 876  60 TON 76.00 4560.00   RIP RAP, CLASS II

0035 3649000000-E 876  23 TON 60.00 1380.00   RIP RAP, CLASS B

0036 3656000000-E 876  1,044 SY  3.20 3340.80   GEOTEXTILE FOR DRAINGE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 11 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0037 4072000000-E 903  97 LF  5.60 543.20   SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  139.00 278.00   SIGN ERECTION, TYPE D

0039 4102000000-N 904  2 EA  95.00 190.00   SIGN ERECTION, TYPE E

0040 4155000000-N 907  10 EA  5.50 55.00   DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  435 SF  5.00 2175.00   WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  194 SF  5.40 1047.60   WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  128 LF  16.70 2137.60   BARRICADES (TYPE III)

0044 4685000000-E 1205  1,460 LF  1.40 2044.00   THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,460 LF  1.45 2117.00   THERMO PVT MKG LINES 4"120

0046 4900000000-N 1251  9 EA  27.85 250.65   PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  1,370 LF  3.40 4658.00   TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 55.00 9900.00   EROS CONTRL STONE CL A

0049 6009000000-E 1610  120 TON 57.50 6900.00   EROS CONTRL STONE CL B

0050 6012000000-E 1610  285 TON 41.40 11799.00   SEDIMENT CONTROL STONE

0051 6015000000-E 1615 1.5 ACR 2227.00 3340.50   TEMPORARY MULCHING

0052 6018000000-E 1620  100 LB  1.10 110.00   SEED FOR TEMP SEEDING

0053 6021000000-E 1620 0.5 TON 225.00 112.50   FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  11.80 2360.00   TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   200 LF  2.20 440.00   SAFETY FENCE

0056 6030000000-E 1630  230 CY  24.50 5635.00   SILT EXCAVATION

0057 6036000000-E 1631  2,500 SY  1.60 4000.00   MATTING FOR EROS CONTROL

0058 6037000000-E SP   375 SY  5.60 2100.00   COIR FIBER MAT

0059 6038000000-E SP   80 SY  5.60 448.00   PERM SOIL REINF MAT

0060 6042000000-E 1632  475 LF  4.45 2113.75   1/4" HARDWARE CLOTH

0061 6070000000-N 1639  6 EA  1585.50 9513.00   SPECIAL STILLING BASINS

0062 6071010000-E SP   90 LF  10.00 900.00   WATTLE

0063 6071020000-E SP   30 LB  11.00 330.00   POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 3340.00 6680.00   SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 280.00 280.00   MOWING

0066 6090000000-E 1661  50 LB  5.60 280.00   SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1113.40 278.35   FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  5.60 280.00   SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 890.00 1112.50   FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 84.00 840.00   SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  56.00 1008.00   RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   4 EA  1349.00 5396.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 12 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 178000.00   REMV EXIST STR **********
(16+43.00 -L-)

0074 8105540000-E 411  64 LF  1000.00 64000.00   3'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  62 LF  1000.00 62000.00   3'-6" DRILLD PIER NO SOIL

0076 8113000000-N 411  3 EA  550.00 1650.00   SID INSPECTIONS

0077 8114000000-N 411  1 EA  550.00 550.00   SPT TESTING

0078 8115000000-N 411  1 EA  2800.00 2800.00   CSL TESTING

0079 8121000000-N 412 Lump Sum 9000.00   UNCL STR EXCAV STA *****
(16+43.00 -L-)

0080 8182000000-E 420 76.5 CY  1200.00 91800.00   CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(16+43.00 -L-)

0082 8217000000-E 425  20,640 LB  1.00 20640.00   REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,003 LB  1.60 4804.80   SPIRAL COL REINF STL BRG

0084 8364000000-E 450  350 LF  85.00 29750.00   HP12X53 PILES

0085 8391000000-N 450  14 EA  130.00 1820.00   STEEL PILE POINTS

0086 8475000000-E 460 365.25 LF  113.00 41273.25   TWO BAR METAL RAIL

0087 8517000000-E 460 380.25 LF  69.00 26237.25   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0088 8608000000-E 876  314 TON 58.00 18212.00   RIP RAP II (2'-0")

0089 8622000000-E 876  351 SY  3.00 1053.00   GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 6000.00   ELASTOMERIC BEARINGS

0091 8753200000-E 430  2,090 LF  228.00 476520.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1632432.95   CONTRACT TOTAL

 

    SUB-TOTAL 571322.65   ROADWAY ITEMS

    SUB-TOTAL 1061110.30   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1184936.45   EASTERN STRUCTURES LLC

     2  1215597.25   TCB BUILDERS, LLC

     3  1240393.15   R.E. BURNS & SONS CO., INC.

     4  1255471.20   DANE CONSTRUCTION, INC.

     5  1268148.45   SMITH-ROWE, LLC

     6  1343333.33   COUNTRY BOY LANDSCAPING INC

     7  1344414.20   APPLE TUCK & ASSOCIATES, INC.

     8  1348374.05   S. T. WOOTEN CORPORATION

     9  1356498.40   DELLINGER, INC.



BRIDGE #110 OVER WOLF ISLAND CREEK ON SR-1767 (MAYFIELD ROAD).

   

FEB 03, 2016 12:37 PM ROCKINGHAM 2:00 PM 13 /  13 007

46055.3.FD1 JAN 19 2016 C203664

TIP NO 0.123 MIB-5341

FED AID NO BRSTP-1767(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

     10  1632432.95   ENGLISH CONSTRUCTION CO., INC.



US-220/I-73/I-74 FROM SR-2269 TO SR-1712 & US-220/I-73/I-74 FROM US-311 TO GUILFORD COUNTY LINE.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

FEB 03, 2016 12:37 PM RANDOLPH 2:00 PM 1 /  4 008

2016CPT.08.08.10761,  50138.3.FS37,  52019.3.1,  53006.3.1 JAN 19 2016 C203764

TIP NO 11.232 MIW-5601AJ, I-5737, I-5763

FED AID NO STATE FUNDED, HSIP-0731(6), NHPP-0073(041), NHPP-0073(042)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 268500.00 231363.42  375000.00MOBILIZATION

0002 0255000000-E SP   2,790 TON 10.00 27900.00 20.09 56051.10 22.00  61380.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  10.07 SMI 2000.00 20140.00 1015.84 10229.51 2400.00  24168.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  135,700 SY  1.20 162840.00 1.06 143842.00 1.20  162840.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  164,805 SY  1.40 230727.00 1.26 207654.30 1.11  182933.55MILL ASP PVMT *****" DTH
(2")

0006 1330000000-E 607  1,770 SY  6.90 12213.00 8.29 14673.30 7.00  12390.00INCIDENTAL MILLING

0007 1523000000-E 610  34,765 TON 38.00 1321070.00 41.71 1450048.15 36.00  1251540.00ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  2,050 TON 428.00 877400.00 334.91 686565.50 435.00  891750.00ASP FOR PLANT MIX

0009 1704000000-E SP   1,150 TON 110.00 126500.00 109.22 125603.00 140.00  161000.00PATCHING EXIST PAVEMENT

0010 1840000000-E 665  22,400 LF  0.35 7840.00 0.28 6272.00 0.28  6272.00MILLED RUMBLE STRIPS

0011 4413000000-E SP   2,260 SF  3.75 8475.00 3.68 8316.80 3.68  8316.80WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 34000.05 280301.68  268000.00TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   230 HR  35.00 8050.00 27.00 6210.00 50.00  11500.00LAW ENFORCEMENT

0014 4710000000-E 1205  30 LF  20.00 600.00 20.00 600.00 20.00  600.0024"WIDE THERMO 120 MILS

0015 4725000000-E 1205  41 EA  150.00 6150.00 150.00 6150.00 150.00  6150.00THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  241,215 LF  0.24 57891.60 0.24 57891.60 0.24  57891.60PAINT PVMT MARKINGS 4"

0017 4847100000-E 1205  275,615 LF  0.90 248053.50 0.90 248053.50 0.90  248053.50POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0018 4847120000-E 1205  6,755 LF  1.80 12159.00 1.80 12159.00 1.80  12159.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4905000000-N 1253  1,591 EA  25.00 39775.00 26.50 42161.50 26.50  42161.50SNOWPLB PVMT MRKER

0020 5255000000-N 1413 Lump Sum 2000.00 9605.30  112000.00PORTABLE LIGHTING

0021 8161000000-E 420  84,362 SF  0.36 30370.32 0.60 50617.20 0.37  31213.94GROOVING BRIDGE FLOORS

0022 8296000000-N 442 Lump Sum 9500.00 9500.00  11000.00POLLUTION CONTROL

0023 8559000000-E SP   20 SY  300.00 6000.00 150.00 3000.00 315.00  6300.00SURFACE PREP, CLASS II

0024 8566000000-E SP   20 SY  700.00 14000.00 500.00 10000.00 735.00  14700.00SURFACE PREP, CLASS III

0025 8660000000-E SP   40 CF  850.00 34000.00 345.00 13800.00 892.50  35700.00CONCRETE REPAIRS

0026 8664000000-E SP   49 CF  850.00 41650.00 685.00 33565.00 892.50  43732.50SHOTCRETE REPAIRS

0027 8678000000-E SP   451 LF  40.00 18040.00 91.60 41311.60 42.00  18942.00EPOXY RESIN INJECTION

0028 8692000000-N SP  Lump Sum 154000.00 133000.00  158620.00FOAM JOINT SEALS

0029 8860000000-N SP  Lump Sum 255000.00 245000.00  283509.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF BRIDGE #231

0030 8860000000-N SP  Lump Sum 255000.00 245000.00  283509.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF BRIDGE #233

0031 8860000000-N SP  Lump Sum 10000.00 10000.00  11445.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #231

0032 8860000000-N SP  Lump Sum 10000.00 10000.00  11445.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #233

0033 8860000000-N SP  Lump Sum 1000.00 3000.00  1030.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER



US-220/I-73/I-74 FROM SR-2269 TO SR-1712 & US-220/I-73/I-74 FROM US-311 TO GUILFORD COUNTY LINE.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

FEB 03, 2016 12:37 PM RANDOLPH 2:00 PM 2 /  4 008

2016CPT.08.08.10761,  50138.3.FS37,  52019.3.1,  53006.3.1 JAN 19 2016 C203764

TIP NO 11.232 MIW-5601AJ, I-5737, I-5763

FED AID NO STATE FUNDED, HSIP-0731(6), NHPP-0073(041), NHPP-0073(042)

PAVEMENT AND BRIDGE REHABILITATION.

0034 8881000000-E SP   495 CY  1025.00 507375.00 1300.00 643500.00 1076.25  532743.75GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

0035 8882000000-E SP   4 CF  80.00 320.00 300.00 1200.00 84.00  336.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0036 8892000000-E SP   434 SF  50.00 21700.00 38.00 16492.00 52.50  22785.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0037 8892000000-E SP   1,066 SF  23.00 24518.00 21.00 22386.00 24.15  25743.90GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0038 8893000000-E SP   10,073 SY  57.50 579197.50 60.00 604380.00 60.38  608207.74GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0039 8893000000-E SP   10,073 SY  64.10 645679.30 55.00 554015.00 67.25  677409.25GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD- IFIED CONC OVERLAY
- VES

0040 8893000000-E SP   10,073 SY  20.70 208511.10 24.00 241752.00 21.69  218483.37GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 6298145.37 TOTAL 6495270.46 TOTAL  6892961.40CONTRACT TOTAL

 

    SUB-TOTAL 6298145.37 SUB-TOTAL 6495270.46 SUB-TOTAL  6892961.40ROADWAY ITEMS



US-220/I-73/I-74 FROM SR-2269 TO SR-1712 & US-220/I-73/I-74 FROM US-311 TO GUILFORD COUNTY LINE.

RILEY PAVING INC

CARTHAGE,  NC   

FEB 03, 2016 12:37 PM RANDOLPH 2:00 PM 3 /  4 008

2016CPT.08.08.10761,  50138.3.FS37,  52019.3.1,  53006.3.1 JAN 19 2016 C203764

TIP NO 11.232 MIW-5601AJ, I-5737, I-5763

FED AID NO STATE FUNDED, HSIP-0731(6), NHPP-0073(041), NHPP-0073(042)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 315000.00   MOBILIZATION

0002 0255000000-E SP   2,790 TON 28.00 78120.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  10.07 SMI 2300.00 23161.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  135,700 SY  1.24 168268.00   MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  164,805 SY  1.48 243911.40   MILL ASP PVMT *****" DTH
(2")

0006 1330000000-E 607  1,770 SY  8.00 14160.00   INCIDENTAL MILLING

0007 1523000000-E 610  34,765 TON 43.65 1517492.25   ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  2,050 TON 450.00 922500.00   ASP FOR PLANT MIX

0009 1704000000-E SP   1,150 TON 130.00 149500.00   PATCHING EXIST PAVEMENT

0010 1840000000-E 665  22,400 LF  0.28 6272.00   MILLED RUMBLE STRIPS

0011 4413000000-E SP   2,260 SF  3.70 8362.00   WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 54000.00   TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   230 HR  50.00 11500.00   LAW ENFORCEMENT

0014 4710000000-E 1205  30 LF  20.00 600.00   24"WIDE THERMO 120 MILS

0015 4725000000-E 1205  41 EA  150.00 6150.00   THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  241,215 LF  0.24 57891.60   PAINT PVMT MARKINGS 4"

0017 4847100000-E 1205  275,615 LF  0.90 248053.50   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0018 4847120000-E 1205  6,755 LF  1.80 12159.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4905000000-N 1253  1,591 EA  26.50 42161.50   SNOWPLB PVMT MRKER

0020 5255000000-N 1413 Lump Sum 7000.00   PORTABLE LIGHTING

0021 8161000000-E 420  84,362 SF  0.75 63271.50   GROOVING BRIDGE FLOORS

0022 8296000000-N 442 Lump Sum 9500.00   POLLUTION CONTROL

0023 8559000000-E SP   20 SY  200.00 4000.00   SURFACE PREP, CLASS II

0024 8566000000-E SP   20 SY  900.00 18000.00   SURFACE PREP, CLASS III

0025 8660000000-E SP   40 CF  345.00 13800.00   CONCRETE REPAIRS

0026 8664000000-E SP   49 CF  685.00 33565.00   SHOTCRETE REPAIRS

0027 8678000000-E SP   451 LF  90.00 40590.00   EPOXY RESIN INJECTION

0028 8692000000-N SP  Lump Sum 103000.00   FOAM JOINT SEALS

0029 8860000000-N SP  Lump Sum 255000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF BRIDGE #231

0030 8860000000-N SP  Lump Sum 255000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF BRIDGE #233

0031 8860000000-N SP  Lump Sum 12000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #231

0032 8860000000-N SP  Lump Sum 12000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #233

0033 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER



US-220/I-73/I-74 FROM SR-2269 TO SR-1712 & US-220/I-73/I-74 FROM US-311 TO GUILFORD COUNTY LINE.

RILEY PAVING INC

CARTHAGE,  NC   

FEB 03, 2016 12:37 PM RANDOLPH 2:00 PM 4 /  4 008

2016CPT.08.08.10761,  50138.3.FS37,  52019.3.1,  53006.3.1 JAN 19 2016 C203764

TIP NO 11.232 MIW-5601AJ, I-5737, I-5763

FED AID NO STATE FUNDED, HSIP-0731(6), NHPP-0073(041), NHPP-0073(042)

PAVEMENT AND BRIDGE REHABILITATION.

0034 8881000000-E SP   495 CY  900.00 445500.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

0035 8882000000-E SP   4 CF  550.00 2200.00   GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0036 8892000000-E SP   434 SF  25.00 10850.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0037 8892000000-E SP   1,066 SF  10.00 10660.00   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0038 8893000000-E SP   10,073 SY  78.00 785694.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0039 8893000000-E SP   10,073 SY  73.00 735329.00   GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD- IFIED CONC OVERLAY
- VES

0040 8893000000-E SP   10,073 SY  34.00 342482.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 7043703.75   CONTRACT TOTAL

 

    SUB-TOTAL 7043703.75   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6298145.37   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  6495270.46   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     3  6892961.40   BLYTHE CONSTRUCTION, INC.

     4  7043703.75   RILEY PAVING INC



BRIDGE OVER S FORK CROOKED CREEK ON SR-1008 (INDIAN TRAIL RD SOUTH) & IMPROVEMENT OF THE INT OF SR-1009 & SR-1371.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

NORTH CHARLESTON,  SC GREENSBORO,  NC

FEB 03, 2016 12:37 PM UNION 2:00 PM 1 /  10 009

42845.3.FD1 JAN 19 2016 C203663

TIP NO 0.187 MIB-5243

FED AID NO BRSTP-1008(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00 99000.00  120000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 45000.00  45000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 356762.00 323000.00  600000.00GRADING

0004 0050000000-E 226  1 ACR 10000.00 10000.00 1200.00 1200.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  950 CY  38.00 36100.00 26.00 24700.00 22.00  20900.00UNDERCUT EXCAVATION

0006 0134000000-E 240  100 CY  17.30 1730.00 12.00 1200.00 10.00  1000.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  500 CY  38.00 19000.00 25.00 12500.00 33.00  16500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,300 SY  0.65 845.00 2.60 3380.00 3.00  3900.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  353 TON 39.00 13767.00 35.00 12355.00 40.00  14120.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,110 SY  2.85 3163.50 3.00 3330.00 3.00  3330.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  136 LF  43.00 5848.00 40.00 5440.00 50.00  6800.0015" DRAINAGE PIPE

0012 0335300000-E 305  32 LF  54.00 1728.00 42.00 1344.00 53.00  1696.0018" DRAINAGE PIPE

0013 0335600000-E 305  44 LF  110.00 4840.00 80.00 3520.00 104.00  4576.0036" DRAINAGE PIPE

0014 0335800000-E 305  40 LF  145.00 5800.00 125.00 5000.00 155.00  6200.0048" DRAINAGE PIPE

0015 0342000000-E 310  48 LF  43.00 2064.00 35.00 1680.00 50.00  2400.00**" SIDE DRAIN PIPE
(12")

0016 0343000000-E 310  64 LF  44.00 2816.00 40.00 2560.00 50.00  3200.0015" SIDE DRAIN PIPE

0017 0366000000-E 310  652 LF  44.00 28688.00 40.00 26080.00 50.00  32600.0015" RC PIPE CULV III

0018 0372000000-E 310  40 LF  56.00 2240.00 42.00 1680.00 53.32  2132.8018" RC PIPE CULV III

0019 0390000000-E 310  28 LF  120.00 3360.00 80.00 2240.00 104.00  2912.0036" RC PIPE CULV III

0020 0995000000-E 340  140 LF  17.00 2380.00 11.00 1540.00 28.00  3920.00PIPE REMOVAL

0021 1099500000-E 505  500 CY  17.00 8500.00 10.00 5000.00 32.00  16000.00SHALLOW UNDERCUT

0022 1099700000-E 505  540 TON 24.00 12960.00 32.00 17280.00 30.00  16200.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  150 TON 30.00 4500.00 30.00 4500.00 35.00  5250.00INCIDENTAL STONE BASE

0024 1330000000-E 607  280 SY  25.00 7000.00 20.00 5600.00 17.00  4760.00INCIDENTAL MILLING

0025 1489000000-E 610  960 TON 70.00 67200.00 60.00 57600.00 70.00  67200.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  990 TON 70.00 69300.00 60.00 59400.00 70.00  69300.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,560 TON 71.00 110760.00 60.00 93600.00 70.00  109200.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  185 TON 470.00 86950.00 412.00 76220.00 500.00  92500.00ASP FOR PLANT MIX

0029 1693000000-E 654  225 TON 175.00 39375.00 115.00 25875.00 180.00  40500.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  39 EA  195.00 7605.00 275.00 10725.00 200.00  7800.00RIGHT OF WAY MARKERS

0031 2022000000-E 815  45 CY  15.00 675.00 10.00 450.00 12.00  540.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  1.00 200.00 2.25 450.00 3.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  35 CY  60.00 2100.00 55.00 1925.00 65.00  2275.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  8.00 1600.00 8.00 1600.00 9.00  1800.006" PERF SUBDRN PIPE

0035 2077000000-E 815  6 LF  20.00 120.00 12.75 76.50 40.00  240.006" OUTLET PIPE

0036 2132000000-N 816  1 EA  250.00 250.00 500.00 500.00 600.00  600.00CONC PAD SHLDR DRN OUTLET

0037 2253000000-E 840  2 CY  900.00 1800.00 950.00 1900.00 1000.00  2000.00PIPE COLLARS

0038 2275000000-E SP   1 CY  325.00 325.00 350.00 350.00 600.00  600.00FLOWABLE FILL



BRIDGE OVER S FORK CROOKED CREEK ON SR-1008 (INDIAN TRAIL RD SOUTH) & IMPROVEMENT OF THE INT OF SR-1009 & SR-1371.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

NORTH CHARLESTON,  SC GREENSBORO,  NC

FEB 03, 2016 12:37 PM UNION 2:00 PM 2 /  10 009

42845.3.FD1 JAN 19 2016 C203663

TIP NO 0.187 MIB-5243

FED AID NO BRSTP-1008(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0039 2286000000-N 840  15 EA  1400.00 21000.00 1500.00 22500.00 3500.00  52500.00MASNRY DRAINAGE STRUCT

0040 2308000000-E 840  5 LF  245.00 1225.00 250.00 1250.00 500.00  2500.00MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  2 EA  420.00 840.00 450.00 900.00 750.00  1500.00FRAME W/2GRTS 840.16 STD

0042 2366000000-N 840  2 EA  500.00 1000.00 450.00 900.00 700.00  1400.00FRAME W/2GRTS 840.24 STD

0043 2374000000-N 840  4 EA  440.00 1760.00 450.00 1800.00 900.00  3600.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  1 EA  485.00 485.00 450.00 450.00 900.00  900.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  5 EA  485.00 2425.00 450.00 2250.00 900.00  4500.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  1 EA  400.00 400.00 450.00 450.00 700.00  700.00FRAME W/COVER STD 840.54

0047 2549000000-E 846  1,775 LF  19.85 35233.75 19.75 35056.25 25.00  44375.002'-6" CONC CURB & GUTTER

0048 2591000000-E 848  590 SY  31.00 18290.00 38.90 22951.00 40.00  23600.004" CONCRETE SIDEWALK

0049 2605000000-N 848  6 EA  1100.00 6600.00 1000.00 6000.00 1700.00  10200.00CONCRETE CURB RAMP

0050 2612000000-E 848  35 SY  55.00 1925.00 54.94 1922.90 65.00  2275.006" CONCRETE DRIVEWAY

0051 2655000000-E 852  65 SY  55.00 3575.00 58.90 3828.50 85.00  5525.005" MONO CONC ISLDS (KEY IN)

0052 2800000000-N 858  1 EA  400.00 400.00 600.00 600.00 625.00  625.00ADJ CATCH BASINS

0053 2830000000-N 858  4 EA  450.00 1800.00 600.00 2400.00 625.00  2500.00ADJ MANHOLES

0054 3030000000-E 862  150 LF  32.00 4800.00 48.50 7275.00 50.00  7500.00STL BM GUARDRAIL

0055 3150000000-N 862  5 EA  32.00 160.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0056 3210000000-N 862  2 EA  685.00 1370.00 450.00 900.00 500.00  1000.00GR ANCHOR TYPE CAT-1

0057 3270000000-N SP   2 EA  2155.00 4310.00 2000.00 4000.00 2250.00  4500.00GR ANCHOR TYPE 350

0058 3575000000-E SP   50 LF  42.00 2100.00 49.50 2475.00 55.00  2750.00GENERIC FENCING ITEM (LF)
VINYL COATED GLARE SCREEN (GUARDRAIL MOUNTED)

0059 3628000000-E 876  78 TON 55.00 4290.00 55.00 4290.00 62.00  4836.00RIP RAP, CLASS I

0060 3635000000-E 876  10 TON 85.00 850.00 55.00 550.00 75.00  750.00RIP RAP, CLASS II

0061 3649000000-E 876  10 TON 65.00 650.00 45.00 450.00 62.00  620.00RIP RAP, CLASS B

0062 3656000000-E 876  813 SY  1.50 1219.50 3.50 2845.50 3.00  2439.00GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  275 LF  5.75 1581.25 5.50 1512.50 6.00  1650.00SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  19 EA  58.00 1102.00 55.00 1045.00 100.00  1900.00SIGN ERECTION, TYPE E

0065 4155000000-N 907  11 EA  1.00 11.00 1.00 11.00 6.00  66.00DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  582 SF  4.85 2822.70 4.33 2520.06 5.00  2910.00WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  144 SF  16.00 2304.00 8.50 1224.00 17.50  2520.00WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  123 SF  5.60 688.80 5.00 615.00 5.50  676.50WORK ZONE SIGNS (BARR)

0069 4430000000-N 1130  54 EA  50.00 2700.00 41.00 2214.00 40.00  2160.00DRUMS

0070 4435000000-N 1135  37 EA  20.00 740.00 15.50 573.50 18.00  666.00CONES

0071 4445000000-E 1145  96 LF  17.75 1704.00 13.39 1285.44 17.00  1632.00BARRICADES (TYPE III)

0072 4455000000-N 1150  180 DAY 200.00 36000.00 200.00 36000.00 375.00  67500.00FLAGGER

0073 4650000000-N 1251  45 EA  6.20 279.00 20.00 900.00 4.50  202.50TEMP RAISED PVMT MRKS

0074 4685000000-E 1205  2,293 LF  0.70 1605.10 0.85 1949.05 1.01  2315.93THERMO PVT MKG LINES 4"90
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0075 4686000000-E 1205  5,085 LF  0.73 3712.05 0.89 4525.65 1.25  6356.25THERMO PVT MKG LINES 4"120

0076 4695000000-E 1205  180 LF  1.46 262.80 2.00 360.00 3.00  540.00THERMO PVT MKG LINES 8"90 MILS

0077 4710000000-E 1205  132 LF  6.51 859.32 15.00 1980.00 5.75  759.0024"WIDE THERMO 120 MILS

0078 4721000000-E 1205  6 EA  103.00 618.00 160.00 960.00 150.00  900.00THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  8 EA  103.00 824.00 170.00 1360.00 100.00  800.00THERMO PVT SYMBOL 90MILS

0080 4810000000-E 1205  7,193 LF  0.23 1654.39 0.45 3236.85 0.36  2589.48PAINT PVMT MARKINGS 4"

0081 4820000000-E 1205  32 LF  1.26 40.32 2.00 64.00 1.20  38.40PAINT PVMT MARKINGS 8"

0082 4835000000-E 1205  174 LF  3.26 567.24 5.00 870.00 2.30  400.20PAINT PVT MKG LINES 24"

0083 4845000000-N 1205  8 EA  42.00 336.00 100.00 800.00 29.00  232.00PAINT PVT MKG SYMBOL

0084 4900000000-N 1251  33 EA  6.60 217.80 25.00 825.00 9.00  297.00PERM RAISED PVMT MARKERS

0085 5325600000-E 1510  1,138 LF  68.00 77384.00 95.00 108110.00 70.00  79660.006" WATER LINE

0086 5325800000-E 1510  686 LF  78.00 53508.00 100.00 68600.00 80.00  54880.008" WATER LINE

0087 5540000000-E 1515  5 EA  1050.00 5250.00 2000.00 10000.00 1600.00  8000.006" VALVE

0088 5546000000-E 1515  2 EA  1450.00 2900.00 2500.00 5000.00 2200.00  4400.008" VALVE

0089 5648000000-N 1515  9 EA  1285.00 11565.00 1600.00 14400.00 2500.00  22500.00RELOCATE WATER METER

0090 5649000000-N 1515  5 EA  1025.00 5125.00 1000.00 5000.00 1500.00  7500.00RECONNECT WATER METER

0091 5672000000-N 1515  2 EA  3100.00 6200.00 6000.00 12000.00 6500.00  13000.00RELOCATE FIRE HYDRANT

0092 5691300000-E 1520  393 LF  85.00 33405.00 135.00 53055.00 65.00  25545.008" SANITARY GRAVITY SEWER

0093 5775000000-E 1525  3 EA  3500.00 10500.00 3500.00 10500.00 4500.00  13500.004' DIA UTILITY MANHOLE

0094 5781000000-E 1525  13 LF  200.00 2600.00 300.00 3900.00 400.00  5200.00UTILITY MANHOLE WALL, 4' DIA

0095 5800000000-E 1530  1,010 LF  9.25 9342.50 25.00 25250.00 5.00  5050.00ABANDON 6" UTILITY PIPE

0096 5801000000-E 1530  1,034 LF  12.25 12666.50 27.00 27918.00 6.00  6204.00ABANDON 8" UTILITY PIPE

0097 5816000000-N 1530  1 EA  710.00 710.00 1350.00 1350.00 1400.00  1400.00ABANDON UTILITY MANHOLE

0098 5828000000-N 1530  2 EA  675.00 1350.00 2200.00 4400.00 1700.00  3400.00REMOVE UTILITY MANHOLE

0099 5835600000-E 1540  60 LF  100.00 6000.00 200.00 12000.00 150.00  9000.0012" ENCASEMENT PIPE

0100 6000000000-E 1605  2,860 LF  2.10 6006.00 2.50 7150.00 3.00  8580.00TEMPORARY SILT FENCE

0101 6006000000-E 1610  285 TON 52.00 14820.00 45.00 12825.00 45.00  12825.00EROS CONTRL STONE CL A

0102 6009000000-E 1610  160 TON 52.00 8320.00 45.00 7200.00 60.00  9600.00EROS CONTRL STONE CL B

0103 6012000000-E 1610  390 TON 45.00 17550.00 35.00 13650.00 38.00  14820.00SEDIMENT CONTROL STONE

0104 6015000000-E 1615  4 ACR 1050.00 4200.00 1000.00 4000.00 1200.00  4800.00TEMPORARY MULCHING

0105 6018000000-E 1620  300 LB  6.30 1890.00 6.00 1800.00 7.00  2100.00SEED FOR TEMP SEEDING

0106 6021000000-E 1620 2.5 TON 2100.00 5250.00 2000.00 5000.00 2350.00  5875.00FERT FOR TEMP SEEDING

0107 6024000000-E 1622  200 LF  13.50 2700.00 11.50 2300.00 16.00  3200.00TEMPORARY SLOPE DRAINS

0108 6029000000-E SP   200 LF  2.00 400.00 2.50 500.00 2.50  500.00SAFETY FENCE

0109 6030000000-E 1630  400 CY  16.00 6400.00 5.00 2000.00 15.00  6000.00SILT EXCAVATION

0110 6036000000-E 1631  5,000 SY  1.84 9200.00 1.75 8750.00 2.00  10000.00MATTING FOR EROS CONTROL

0111 6037000000-E SP   100 SY  4.15 415.00 3.95 395.00 4.50  450.00COIR FIBER MAT

0112 6038000000-E SP   120 SY  4.15 498.00 3.95 474.00 4.50  540.00PERM SOIL REINF MAT
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0113 6042000000-E 1632  850 LF  4.10 3485.00 4.50 3825.00 7.00  5950.001/4" HARDWARE CLOTH

0114 6070000000-N 1639  6 EA  370.00 2220.00 350.00 2100.00 400.00  2400.00SPECIAL STILLING BASINS

0115 6071010000-E SP   270 LF  6.20 1674.00 8.00 2160.00 8.00  2160.00WATTLE

0116 6071020000-E SP   90 LB  8.00 720.00 20.00 1800.00 10.00  900.00POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  70 LF  7.50 525.00 6.50 455.00 7.00  490.00COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  1225.00 1225.00 1000.00 1000.00 600.00  600.00**" SKIMMER
(1-1/2")

0119 6084000000-E 1660  4 ACR 1835.00 7340.00 1750.00 7000.00 2000.00  8000.00SEEDING AND MULCHING

0120 6087000000-E 1660  2 ACR 155.00 310.00 150.00 300.00 150.00  300.00MOWING

0121 6090000000-E 1661  50 LB  7.35 367.50 7.00 350.00 7.50  375.00SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 2625.00 656.25 2500.00 625.00 2600.00  650.00FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  100 LB  5.25 525.00 5.00 500.00 5.50  550.00SEED FOR SUPP SEEDING

0124 6108000000-E 1665 2.5 TON 1470.00 3675.00 1400.00 3500.00 1500.00  3750.00FERTILIZER TOPDRESSING

0125 6111000000-E SP   250 LF  26.00 6500.00 25.00 6250.00 40.00  10000.00IMPERVIOUS DIKE

0126 6114500000-N 1667  10 MHR 37.00 370.00 35.00 350.00 40.00  400.00SPECIALIZED HAND MOWING

0127 6117000000-N SP   20 EA  260.00 5200.00 275.00 5500.00 100.00  2000.00RESPONSE FOR EROS CONTROL

0128 6120000000-E SP   280 CY  37.00 10360.00 35.00 9800.00 11.00  3080.00CULVERT DIVERSION CHANNEL

0129 6132000000-N SP   6 EA  1900.00 11400.00 1100.00 6600.00 600.00  3600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0130 6890000000-E SP   1 CY  850.00 850.00 1500.00 1500.00 1300.00  1300.00CONCRETE STEPS

0131 7060000000-E 1705  920 LF  2.36 2171.20 2.25 2070.00 3.25  2990.00SIGNAL CABLE

0132 7120000000-E 1705  9 EA  840.00 7560.00 800.00 7200.00 620.00  5580.00VEHICLE SIGNAL HD (12", 3 SECT)

0133 7132000000-E 1705  1 EA  1050.00 1050.00 1000.00 1000.00 736.00  736.00VEHICLE SIGNAL HD (12", 4 SECT)

0134 7264000000-E 1710  350 LF  3.15 1102.50 3.00 1050.00 3.50  1225.00MESSENGER CABLE (3/8")

0135 7288000000-E 1715  25 LF  31.50 787.50 30.00 750.00 8.30  207.50PAVED TRENCH (***********)
(2", 1)

0136 7300000000-E 1715  700 LF  6.30 4410.00 6.00 4200.00 6.50  4550.00UNPAVED TRENCH (***********)
(2", 1)

0137 7324000000-N 1716  8 EA  315.00 2520.00 300.00 2400.00 235.00  1880.00JUNCTION BOX (STANDARD SIZE)

0138 7360000000-N 1720  2 EA  950.00 1900.00 900.00 1800.00 700.00  1400.00WOOD POLE

0139 7372000000-N 1721  8 EA  370.00 2960.00 350.00 2800.00 350.00  2800.00GUY ASSEMBLY

0140 7408000000-E 1722  1 EA  315.00 315.00 300.00 300.00 300.00  300.001" RISER WITH WEATHERHEAD

0141 7420000000-E 1722  5 EA  475.00 2375.00 450.00 2250.00 400.00  2000.002" RISER WITH WEATHERHEAD

0142 7444000000-E 1725  700 LF  7.35 5145.00 7.00 4900.00 5.00  3500.00INDUCTIVE LOOP SAWCUT

0143 7456000000-E 1726  1,675 LF  1.58 2646.50 1.50 2512.50 1.75  2931.25LEAD-IN CABLE(********)
(14-2)

0144 7575200000-N SP   2 EA  1160.00 2320.00 1100.00 2200.00 2900.00  5800.00GPS UNIT

0145 7636000000-N 1745  8 EA  420.00 3360.00 400.00 3200.00 275.00  2200.00SIGN FOR SIGNALS

0146 7684000000-N 1750  1 EA  630.00 630.00 600.00 600.00 885.00  885.00SIGNAL CABINET FOUNDATION

0147 7756000000-N 1751  1 EA  11100.00 11100.00 10500.00 10500.00 14500.00  14500.00CONTLR WITH CBNT, 2070L BASE MTD

0148 7780000000-N 1751  5 EA  105.00 525.00 100.00 500.00 140.00  700.00DETECTOR CARD (TYPE 2070L)
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0149 7901000000-N 1753  1 EA  420.00 420.00 400.00 400.00 350.00  350.00CABINET BASE EXTENDER

0150 7948000000-N 1757  1 EA  1900.00 1900.00 1800.00 1800.00 2900.00  2900.00TRAFFIC SIGNAL REMOVAL

0151 7980000000-N SP   1 EA  2100.00 2100.00 2000.00 2000.00 2000.00  2000.00GENERIC SIGNAL ITEM (EA)
RELOCATE SCHOOL FLASHER

CULVERT ITEMS

0152 8042000000-N 402 Lump Sum 55000.00 40000.00  58000.00REMV EXIST STRS *********
(19+67.20 -L-)

0153 8126000000-N 414 Lump Sum 35000.00 100000.00  100000.00CULV EXCAV @ ************
(19+67.20 -L-)

0154 8133000000-E 414  182 TON 53.00 9646.00 50.00 9100.00 40.00  7280.00FND CONDIT MAT, BOX CULV

0155 8196000000-E 420 268.7 CY  555.00 149128.50 530.00 142411.00 650.00  174655.00CLASS A CONCRETE (CULV)

0156 8245000000-E 425  30,621 LB  1.05 32152.05 1.00 30621.00 1.00  30621.00REINF STEEL (CULVERT)

0157 8804000000-N SP  Lump Sum 9200.00 10000.00  3000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 1926671.52 TOTAL 1998437.20 TOTAL  2424838.81CONTRACT TOTAL

 

    SUB-TOTAL 1636544.97 SUB-TOTAL 1666305.20 SUB-TOTAL  2051282.81ROADWAY ITEMS

    SUB-TOTAL 290126.55 SUB-TOTAL 332132.00 SUB-TOTAL  373556.00CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112250.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 18000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 630477.60   GRADING

0004 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  950 CY  18.00 17100.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  100 CY  1.00 100.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  500 CY  34.00 17000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,300 SY  2.25 2925.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  353 TON 31.00 10943.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,110 SY  4.50 4995.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  136 LF  44.00 5984.00   15" DRAINAGE PIPE

0012 0335300000-E 305  32 LF  48.00 1536.00   18" DRAINAGE PIPE

0013 0335600000-E 305  44 LF  90.00 3960.00   36" DRAINAGE PIPE

0014 0335800000-E 305  40 LF  105.00 4200.00   48" DRAINAGE PIPE

0015 0342000000-E 310  48 LF  40.00 1920.00   **" SIDE DRAIN PIPE
(12")

0016 0343000000-E 310  64 LF  40.00 2560.00   15" SIDE DRAIN PIPE

0017 0366000000-E 310  652 LF  44.00 28688.00   15" RC PIPE CULV III

0018 0372000000-E 310  40 LF  48.00 1920.00   18" RC PIPE CULV III

0019 0390000000-E 310  28 LF  90.00 2520.00   36" RC PIPE CULV III

0020 0995000000-E 340  140 LF  10.00 1400.00   PIPE REMOVAL

0021 1099500000-E 505  500 CY  5.00 2500.00   SHALLOW UNDERCUT

0022 1099700000-E 505  540 TON 28.00 15120.00   CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  150 TON 28.00 4200.00   INCIDENTAL STONE BASE

0024 1330000000-E 607  280 SY  20.00 5600.00   INCIDENTAL MILLING

0025 1489000000-E 610  960 TON 60.00 57600.00   ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  990 TON 60.00 59400.00   ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,560 TON 60.00 93600.00   ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  185 TON 412.00 76220.00   ASP FOR PLANT MIX

0029 1693000000-E 654  225 TON 250.00 56250.00   ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  39 EA  200.00 7800.00   RIGHT OF WAY MARKERS

0031 2022000000-E 815  45 CY  5.00 225.00   SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  2.25 450.00   GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  35 CY  37.00 1295.00   SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  8.00 1600.00   6" PERF SUBDRN PIPE

0035 2077000000-E 815  6 LF  8.00 48.00   6" OUTLET PIPE

0036 2132000000-N 816  1 EA  150.00 150.00   CONC PAD SHLDR DRN OUTLET

0037 2253000000-E 840  2 CY  1200.00 2400.00   PIPE COLLARS

0038 2275000000-E SP   1 CY  400.00 400.00   FLOWABLE FILL
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0039 2286000000-N 840  15 EA  1800.00 27000.00   MASNRY DRAINAGE STRUCT

0040 2308000000-E 840  5 LF  600.00 3000.00   MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.16 STD

0042 2366000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.24 STD

0043 2374000000-N 840  4 EA  1000.00 4000.00   FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  1 EA  1000.00 1000.00   FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  5 EA  1000.00 5000.00   FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  1 EA  750.00 750.00   FRAME W/COVER STD 840.54

0047 2549000000-E 846  1,775 LF  22.00 39050.00   2'-6" CONC CURB & GUTTER

0048 2591000000-E 848  590 SY  31.00 18290.00   4" CONCRETE SIDEWALK

0049 2605000000-N 848  6 EA  1900.00 11400.00   CONCRETE CURB RAMP

0050 2612000000-E 848  35 SY  101.00 3535.00   6" CONCRETE DRIVEWAY

0051 2655000000-E 852  65 SY  73.00 4745.00   5" MONO CONC ISLDS (KEY IN)

0052 2800000000-N 858  1 EA  1000.00 1000.00   ADJ CATCH BASINS

0053 2830000000-N 858  4 EA  1500.00 6000.00   ADJ MANHOLES

0054 3030000000-E 862  150 LF  48.50 7275.00   STL BM GUARDRAIL

0055 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0056 3210000000-N 862  2 EA  450.00 900.00   GR ANCHOR TYPE CAT-1

0057 3270000000-N SP   2 EA  2000.00 4000.00   GR ANCHOR TYPE 350

0058 3575000000-E SP   50 LF  49.50 2475.00   GENERIC FENCING ITEM (LF)
VINYL COATED GLARE SCREEN (GUARDRAIL MOUNTED)

0059 3628000000-E 876  78 TON 50.00 3900.00   RIP RAP, CLASS I

0060 3635000000-E 876  10 TON 50.00 500.00   RIP RAP, CLASS II

0061 3649000000-E 876  10 TON 50.00 500.00   RIP RAP, CLASS B

0062 3656000000-E 876  813 SY  2.25 1829.25   GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  275 LF  4.00 1100.00   SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  19 EA  70.00 1330.00   SIGN ERECTION, TYPE E

0065 4155000000-N 907  11 EA  5.50 60.50   DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  582 SF  5.00 2910.00   WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  144 SF  5.00 720.00   WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  123 SF  5.00 615.00   WORK ZONE SIGNS (BARR)

0069 4430000000-N 1130  54 EA  75.00 4050.00   DRUMS

0070 4435000000-N 1135  37 EA  50.00 1850.00   CONES

0071 4445000000-E 1145  96 LF  19.00 1824.00   BARRICADES (TYPE III)

0072 4455000000-N 1150  180 DAY 500.00 90000.00   FLAGGER

0073 4650000000-N 1251  45 EA  5.90 265.50   TEMP RAISED PVMT MRKS

0074 4685000000-E 1205  2,293 LF  0.66 1513.38   THERMO PVT MKG LINES 4"90



BRIDGE OVER S FORK CROOKED CREEK ON SR-1008 (INDIAN TRAIL RD SOUTH) & IMPROVEMENT OF THE INT OF SR-1009 & SR-1371.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

FEB 03, 2016 12:37 PM UNION 2:00 PM 8 /  10 009

42845.3.FD1 JAN 19 2016 C203663

TIP NO 0.187 MIB-5243

FED AID NO BRSTP-1008(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0075 4686000000-E 1205  5,085 LF  0.69 3508.65   THERMO PVT MKG LINES 4"120

0076 4695000000-E 1205  180 LF  1.39 250.20   THERMO PVT MKG LINES 8"90 MILS

0077 4710000000-E 1205  132 LF  6.20 818.40   24"WIDE THERMO 120 MILS

0078 4721000000-E 1205  6 EA  98.00 588.00   THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  8 EA  98.00 784.00   THERMO PVT SYMBOL 90MILS

0080 4810000000-E 1205  7,193 LF  0.22 1582.46   PAINT PVMT MARKINGS 4"

0081 4820000000-E 1205  32 LF  1.20 38.40   PAINT PVMT MARKINGS 8"

0082 4835000000-E 1205  174 LF  3.10 539.40   PAINT PVT MKG LINES 24"

0083 4845000000-N 1205  8 EA  40.00 320.00   PAINT PVT MKG SYMBOL

0084 4900000000-N 1251  33 EA  6.25 206.25   PERM RAISED PVMT MARKERS

0085 5325600000-E 1510  1,138 LF  135.00 153630.00   6" WATER LINE

0086 5325800000-E 1510  686 LF  140.00 96040.00   8" WATER LINE

0087 5540000000-E 1515  5 EA  1100.00 5500.00   6" VALVE

0088 5546000000-E 1515  2 EA  1500.00 3000.00   8" VALVE

0089 5648000000-N 1515  9 EA  1500.00 13500.00   RELOCATE WATER METER

0090 5649000000-N 1515  5 EA  1000.00 5000.00   RECONNECT WATER METER

0091 5672000000-N 1515  2 EA  5500.00 11000.00   RELOCATE FIRE HYDRANT

0092 5691300000-E 1520  393 LF  286.00 112398.00   8" SANITARY GRAVITY SEWER

0093 5775000000-E 1525  3 EA  1900.00 5700.00   4' DIA UTILITY MANHOLE

0094 5781000000-E 1525  13 LF  175.00 2275.00   UTILITY MANHOLE WALL, 4' DIA

0095 5800000000-E 1530  1,010 LF  7.00 7070.00   ABANDON 6" UTILITY PIPE

0096 5801000000-E 1530  1,034 LF  12.00 12408.00   ABANDON 8" UTILITY PIPE

0097 5816000000-N 1530  1 EA  900.00 900.00   ABANDON UTILITY MANHOLE

0098 5828000000-N 1530  2 EA  1200.00 2400.00   REMOVE UTILITY MANHOLE

0099 5835600000-E 1540  60 LF  110.00 6600.00   12" ENCASEMENT PIPE

0100 6000000000-E 1605  2,860 LF  2.20 6292.00   TEMPORARY SILT FENCE

0101 6006000000-E 1610  285 TON 0.01 2.85   EROS CONTRL STONE CL A

0102 6009000000-E 1610  160 TON 0.01 1.60   EROS CONTRL STONE CL B

0103 6012000000-E 1610  390 TON 0.01 3.90   SEDIMENT CONTROL STONE

0104 6015000000-E 1615  4 ACR 0.01 0.04   TEMPORARY MULCHING

0105 6018000000-E 1620  300 LB  0.01 3.00   SEED FOR TEMP SEEDING

0106 6021000000-E 1620 2.5 TON 0.10 0.25   FERT FOR TEMP SEEDING

0107 6024000000-E 1622  200 LF  0.01 2.00   TEMPORARY SLOPE DRAINS

0108 6029000000-E SP   200 LF  4.00 800.00   SAFETY FENCE

0109 6030000000-E 1630  400 CY  0.01 4.00   SILT EXCAVATION

0110 6036000000-E 1631  5,000 SY  4.00 20000.00   MATTING FOR EROS CONTROL

0111 6037000000-E SP   100 SY  6.00 600.00   COIR FIBER MAT

0112 6038000000-E SP   120 SY  6.00 720.00   PERM SOIL REINF MAT



BRIDGE OVER S FORK CROOKED CREEK ON SR-1008 (INDIAN TRAIL RD SOUTH) & IMPROVEMENT OF THE INT OF SR-1009 & SR-1371.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

FEB 03, 2016 12:37 PM UNION 2:00 PM 9 /  10 009

42845.3.FD1 JAN 19 2016 C203663

TIP NO 0.187 MIB-5243

FED AID NO BRSTP-1008(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0113 6042000000-E 1632  850 LF  10.00 8500.00   1/4" HARDWARE CLOTH

0114 6070000000-N 1639  6 EA  0.01 0.06   SPECIAL STILLING BASINS

0115 6071010000-E SP   270 LF  10.00 2700.00   WATTLE

0116 6071020000-E SP   90 LB  0.01 0.90   POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  70 LF  10.00 700.00   COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  950.00 950.00   **" SKIMMER
(1-1/2")

0119 6084000000-E 1660  4 ACR 0.01 0.04   SEEDING AND MULCHING

0120 6087000000-E 1660  2 ACR 0.01 0.02   MOWING

0121 6090000000-E 1661  50 LB  0.01 0.50   SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 1.00 0.25   FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  100 LB  2.00 200.00   SEED FOR SUPP SEEDING

0124 6108000000-E 1665 2.5 TON 2000.00 5000.00   FERTILIZER TOPDRESSING

0125 6111000000-E SP   250 LF  35.00 8750.00   IMPERVIOUS DIKE

0126 6114500000-N 1667  10 MHR 0.01 0.10   SPECIALIZED HAND MOWING

0127 6117000000-N SP   20 EA  0.01 0.20   RESPONSE FOR EROS CONTROL

0128 6120000000-E SP   280 CY  5.00 1400.00   CULVERT DIVERSION CHANNEL

0129 6132000000-N SP   6 EA  0.01 0.06   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0130 6890000000-E SP   1 CY  2000.00 2000.00   CONCRETE STEPS

0131 7060000000-E 1705  920 LF  2.75 2530.00   SIGNAL CABLE

0132 7120000000-E 1705  9 EA  525.00 4725.00   VEHICLE SIGNAL HD (12", 3 SECT)

0133 7132000000-E 1705  1 EA  625.00 625.00   VEHICLE SIGNAL HD (12", 4 SECT)

0134 7264000000-E 1710  350 LF  3.00 1050.00   MESSENGER CABLE (3/8")

0135 7288000000-E 1715  25 LF  7.00 175.00   PAVED TRENCH (***********)
(2", 1)

0136 7300000000-E 1715  700 LF  5.50 3850.00   UNPAVED TRENCH (***********)
(2", 1)

0137 7324000000-N 1716  8 EA  200.00 1600.00   JUNCTION BOX (STANDARD SIZE)

0138 7360000000-N 1720  2 EA  600.00 1200.00   WOOD POLE

0139 7372000000-N 1721  8 EA  300.00 2400.00   GUY ASSEMBLY

0140 7408000000-E 1722  1 EA  250.00 250.00   1" RISER WITH WEATHERHEAD

0141 7420000000-E 1722  5 EA  350.00 1750.00   2" RISER WITH WEATHERHEAD

0142 7444000000-E 1725  700 LF  4.50 3150.00   INDUCTIVE LOOP SAWCUT

0143 7456000000-E 1726  1,675 LF  1.50 2512.50   LEAD-IN CABLE(********)
(14-2)

0144 7575200000-N SP   2 EA  2467.50 4935.00   GPS UNIT

0145 7636000000-N 1745  8 EA  235.00 1880.00   SIGN FOR SIGNALS

0146 7684000000-N 1750  1 EA  750.00 750.00   SIGNAL CABINET FOUNDATION

0147 7756000000-N 1751  1 EA  12345.00 12345.00   CONTLR WITH CBNT, 2070L BASE MTD

0148 7780000000-N 1751  5 EA  117.50 587.50   DETECTOR CARD (TYPE 2070L)
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COUNTRY BOY LANDSCAPING INC
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TIP NO 0.187 MIB-5243

FED AID NO BRSTP-1008(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0149 7901000000-N 1753  1 EA  300.00 300.00   CABINET BASE EXTENDER

0150 7948000000-N 1757  1 EA  2500.00 2500.00   TRAFFIC SIGNAL REMOVAL

0151 7980000000-N SP   1 EA  1750.00 1750.00   GENERIC SIGNAL ITEM (EA)
RELOCATE SCHOOL FLASHER

CULVERT ITEMS

0152 8042000000-N 402 Lump Sum 70000.00   REMV EXIST STRS *********
(19+67.20 -L-)

0153 8126000000-N 414 Lump Sum 10000.00   CULV EXCAV @ ************
(19+67.20 -L-)

0154 8133000000-E 414  182 TON 60.00 10920.00   FND CONDIT MAT, BOX CULV

0155 8196000000-E 420 268.7 CY  900.00 241830.00   CLASS A CONCRETE (CULV)

0156 8245000000-E 425  30,621 LB  1.20 36745.20   REINF STEEL (CULVERT)

0157 8804000000-N SP  Lump Sum 9616.47   GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 2444444.44   CONTRACT TOTAL

 

    SUB-TOTAL 2065332.77   ROADWAY ITEMS

    SUB-TOTAL 379111.67   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1926671.52   SEALAND CONTRACTORS CORP

     2  1998437.20   MOUNTAIN CREEK CONTRACTORS INC

     3  2424838.81   D.H. GRIFFIN INFRASTRUCTURE, LLC

     4  2444444.44   COUNTRY BOY LANDSCAPING INC



BRIDGE #577 OVER HUNTING CREEK ON SR-1538.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

NORTH CHARLESTON,  SC GREENSBORO,  NC

FEB 03, 2016 12:37 PM RUTHERFORD 2:00 PM 1 /  6 010

46110.3.2 JAN 19 2016 C203665

TIP NO 0.123 MIB-5395

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 33000.00  35000.00MOBILIZATION

0002 0036000000-E 225  250 CY  10.00 2500.00 12.00 3000.00 20.00  5000.00UNDERCUT EXCAVATION

0003 0043000000-N 226 Lump Sum 145000.00 72500.00  92500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 900.00 900.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0134000000-E 240  100 CY  10.00 1000.00 12.00 1200.00 9.00  900.00DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  250 CY  33.00 8250.00 35.00 8750.00 36.00  9000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  350 SY  2.00 700.00 2.30 805.00 2.50  875.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  40 TON 29.00 1160.00 32.00 1280.00 40.00  1600.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  100 SY  2.80 280.00 2.50 250.00 2.50  250.00FND CONDIT GEOTEXTILE

0010 0448200000-E 310  184 LF  50.00 9200.00 40.00 7360.00 51.00  9384.0015" RCP CULV CLASS IV

0011 0448300000-E 310  60 LF  57.00 3420.00 47.00 2820.00 58.00  3480.0018" RCP CULV CLASS IV

0012 0588000000-E 310  56 LF  52.00 2912.00 55.00 3080.00 70.00  3920.0018" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  300.00 600.00 450.00 900.00 300.00  600.00**" CS ELBOW *****" THICK
(18", 0.064")

0014 0995000000-E 340  64 LF  10.00 640.00 10.50 672.00 12.00  768.00PIPE REMOVAL

0015 1099500000-E 505  100 CY  10.00 1000.00 15.50 1550.00 25.00  2500.00SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 25.00 4750.00 28.00 5320.00 30.00  5700.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 27.00 1350.00 30.00 1500.00 30.00  1500.00INCIDENTAL STONE BASE

0018 1330000000-E 607  450 SY  4.90 2205.00 11.00 4950.00 5.00  2250.00INCIDENTAL MILLING

0019 1489000000-E 610  455 TON 75.00 34125.00 82.00 37310.00 80.00  36400.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  325 TON 78.00 25350.00 78.00 25350.00 84.00  27300.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  42 TON 530.00 22260.00 570.00 23940.00 560.00  23520.00ASP FOR PLANT MIX

0022 1693000000-E 654  25 TON 100.00 2500.00 275.00 6875.00 0.01  0.25ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  12 EA  200.00 2400.00 200.00 2400.00 220.00  2640.00RIGHT OF WAY MARKERS

0024 2022000000-E 815 33.6 CY  12.00 403.20 12.00 403.20 11.00  369.60SUBDRAIN EXCAVATION

0025 2026000000-E 815  150 SY  2.90 435.00 4.00 600.00 2.50  375.00GEOTEXTILE FOR SUBSURF DRNS

0026 2036000000-E 815 25.2 CY  47.00 1184.40 57.00 1436.40 50.00  1260.00SUBDRAIN COARSE AGGREGATE

0027 2044000000-E 815  150 LF  5.75 862.50 7.50 1125.00 7.50  1125.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  390.00 390.00 250.00 250.00 300.00  300.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  14.00 84.00 50.00 300.00 36.00  216.006" OUTLET PIPE

0030 2286000000-N 840  4 EA  1500.00 6000.00 1550.00 6200.00 2500.00  10000.00MASNRY DRAINAGE STRUCT

0031 2308000000-E 840 6.1 LF  500.00 3050.00 250.00 1525.00 220.00  1342.00MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  4 EA  500.00 2000.00 450.00 1800.00 750.00  3000.00FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  401 LF  29.00 11629.00 26.00 10426.00 20.00  8020.00SHOULDER BERM GUTTER

0034 3030000000-E 862  575 LF  15.25 8768.75 15.25 8768.75 16.50  9487.50STL BM GUARDRAIL

0035 3045000000-E 862 62.5 LF  17.00 1062.50 17.00 1062.50 18.00  1125.00SBGR SHOP CURVED

0036 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0037 3195000000-N 862  2 EA  560.00 1120.00 560.00 1120.00 600.00  1200.00GR ANCHOR TYPE AT-1

0038 3270000000-N SP   2 EA  1900.00 3800.00 1900.00 3800.00 2100.00  4200.00GR ANCHOR TYPE 350
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0039 3635000000-E 876  153 TON 49.00 7497.00 45.00 6885.00 54.81  8385.93RIP RAP, CLASS II

0040 3649000000-E 876  12 TON 40.00 480.00 45.00 540.00 43.00  516.00RIP RAP, CLASS B

0041 3656000000-E 876  1,065 SY  2.90 3088.50 3.00 3195.00 2.50  2662.50GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  13 LF  5.05 65.65 5.05 65.65 5.50  71.50SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  1 EA  85.00 85.00 85.00 85.00 90.00  90.00SIGN ERECTION, TYPE E

0044 4155000000-N 907  1 EA  5.00 5.00 5.00 5.00 5.00  5.00DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  427 SF  4.30 1836.10 4.30 1836.10 4.50  1921.50WORK ZONE SIGNS (STAT)

0046 4410000000-E 1110  104 SF  4.50 468.00 4.50 468.00 5.00  520.00WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  14 EA  42.00 588.00 42.00 588.00 45.00  630.00DRUMS

0048 4445000000-E 1145  80 LF  25.00 2000.00 15.00 1200.00 16.00  1280.00BARRICADES (TYPE III)

0049 4847000000-E 1205  1,950 LF  3.00 5850.00 2.52 4914.00 3.00  5850.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0050 6000000000-E 1605  1,750 LF  2.25 3937.50 2.50 4375.00 3.25  5687.50TEMPORARY SILT FENCE

0051 6006000000-E 1610  180 TON 34.00 6120.00 35.00 6300.00 45.00  8100.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  235 TON 34.00 7990.00 35.00 8225.00 45.00  10575.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  130 TON 33.00 4290.00 35.00 4550.00 35.00  4550.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615 1.5 ACR 1100.00 1650.00 1100.00 1650.00 1200.00  1800.00TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  7.00 700.00 7.00 700.00 7.50  750.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.5 TON 2500.00 3750.00 2500.00 3750.00 2700.00  4050.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  10.00 2000.00 11.50 2300.00 12.50  2500.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   200 LF  2.00 400.00 2.50 500.00 4.00  800.00SAFETY FENCE

0059 6030000000-E 1630  230 CY  8.00 1840.00 7.00 1610.00 12.00  2760.00SILT EXCAVATION

0060 6036000000-E 1631  3,200 SY  1.95 6240.00 1.95 6240.00 2.50  8000.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   200 SY  4.00 800.00 4.00 800.00 4.50  900.00COIR FIBER MAT

0062 6042000000-E 1632  300 LF  3.50 1050.00 4.50 1350.00 5.50  1650.001/4" HARDWARE CLOTH

0063 6069000000-E 1638  125 CY  8.00 1000.00 25.00 3125.00 17.00  2125.00STILLING BASINS

0064 6071010000-E SP   80 LF  5.00 400.00 6.50 520.00 8.00  640.00WATTLE

0065 6071020000-E SP   70 LB  6.40 448.00 14.00 980.00 10.00  700.00POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  185 LF  6.00 1110.00 8.50 1572.50 8.00  1480.00COIR FIBER BAFFLE

0067 6071050000-E SP   1 EA  900.00 900.00 800.00 800.00 600.00  600.00**" SKIMMER
(1-1/2")

0068 6084000000-E 1660 1.5 ACR 1900.00 2850.00 1900.00 2850.00 2000.00  3000.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.7 ACR 500.00 350.00 500.00 350.00 500.00  350.00MOWING

0070 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 7.00  350.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00 3000.00  750.00FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 6.00  300.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665  1 TON 1500.00 1500.00 1500.00 1500.00 1500.00  1500.00FERTILIZER TOPDRESSING

0074 6111000000-E SP   385 LF  30.00 11550.00 30.00 11550.00 30.00  11550.00IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING
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0076 6117000000-N SP   18 EA  225.00 4050.00 246.00 4428.00 0.01  0.18RESPONSE FOR EROS CONTROL

0077 6132000000-N SP   4 EA  500.00 2000.00 1000.00 4000.00 0.01  0.04GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT SRUCTURE

CULVERT ITEMS

0078 8021000000-N SP  Lump Sum 17500.00 40000.00  30000.00REMV EXIST STR **********
(21+66.21 -L-)

0079 8126000000-N 414 Lump Sum 25000.00 67777.00  70000.00CULV EXCAV @ ************
(21+66.21 -L-)

0080 8133000000-E 414  202 TON 50.00 10100.00 50.00 10100.00 50.00  10100.00FND CONDIT MAT, BOX CULV

0081 8196000000-E 420  384 CY  500.00 192000.00 465.00 178560.00 525.00  201600.00CLASS A CONCRETE (CULV)

0082 8245000000-E 425  40,381 LB  1.10 44419.10 1.00 40381.00 1.00  40381.00REINF STEEL (CULVERT)

 

    TOTAL 712205.20 TOTAL 717059.10 TOTAL  757094.50CONTRACT TOTAL

 

    SUB-TOTAL 423186.10 SUB-TOTAL 380241.10 SUB-TOTAL  405013.50ROADWAY ITEMS

    SUB-TOTAL 289019.10 SUB-TOTAL 336818.00 SUB-TOTAL  352081.00CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 40400.00  MOBILIZATION

0002 0036000000-E 225  250 CY  10.00 2500.00 18.00 4500.00  UNDERCUT EXCAVATION

0003 0043000000-N 226 Lump Sum 143900.00 145000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 0.01 0.01  SUPP CLEARING & GRUBBING

0005 0134000000-E 240  100 CY  10.00 1000.00 0.01 1.00  DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  250 CY  33.00 8250.00 35.00 8750.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  350 SY  2.00 700.00 2.25 787.50  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  40 TON 28.00 1120.00 30.00 1200.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  100 SY  2.80 280.00 4.40 440.00  FND CONDIT GEOTEXTILE

0010 0448200000-E 310  184 LF  50.00 9200.00 44.00 8096.00  15" RCP CULV CLASS IV

0011 0448300000-E 310  60 LF  57.00 3420.00 46.00 2760.00  18" RCP CULV CLASS IV

0012 0588000000-E 310  56 LF  52.00 2912.00 48.00 2688.00  18" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  300.00 600.00 248.79 497.58  **" CS ELBOW *****" THICK
(18", 0.064")

0014 0995000000-E 340  64 LF  10.00 640.00 10.00 640.00  PIPE REMOVAL

0015 1099500000-E 505  100 CY  10.00 1000.00 5.00 500.00  SHALLOW UNDERCUT

0016 1099700000-E 505  190 TON 25.00 4750.00 25.50 4845.00  CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 27.00 1350.00 25.50 1275.00  INCIDENTAL STONE BASE

0018 1330000000-E 607  450 SY  5.05 2272.50 4.90 2205.00  INCIDENTAL MILLING

0019 1489000000-E 610  455 TON 77.25 35148.75 75.00 34125.00  ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  325 TON 80.34 26110.50 78.00 25350.00  ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  42 TON 545.90 22927.80 530.00 22260.00  ASP FOR PLANT MIX

0022 1693000000-E 654  25 TON 231.75 5793.75 225.00 5625.00  ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  12 EA  200.00 2400.00 225.00 2700.00  RIGHT OF WAY MARKERS

0024 2022000000-E 815 33.6 CY  12.00 403.20 5.00 168.00  SUBDRAIN EXCAVATION

0025 2026000000-E 815  150 SY  2.80 420.00 2.25 337.50  GEOTEXTILE FOR SUBSURF DRNS

0026 2036000000-E 815 25.2 CY  47.00 1184.40 45.00 1134.00  SUBDRAIN COARSE AGGREGATE

0027 2044000000-E 815  150 LF  5.75 862.50 8.00 1200.00  6" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  395.00 395.00 175.00 175.00  SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  15.00 90.00 8.00 48.00  6" OUTLET PIPE

0030 2286000000-N 840  4 EA  1500.00 6000.00 1275.00 5100.00  MASNRY DRAINAGE STRUCT

0031 2308000000-E 840 6.1 LF  500.00 3050.00 300.00 1830.00  MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  4 EA  500.00 2000.00 1000.00 4000.00  FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  401 LF  49.99 20045.99 40.00 16040.00  SHOULDER BERM GUTTER

0034 3030000000-E 862  575 LF  15.50 8912.50 15.25 8768.75  STL BM GUARDRAIL

0035 3045000000-E 862 62.5 LF  17.25 1078.13 17.00 1062.50  SBGR SHOP CURVED

0036 3150000000-N 862  5 EA  11.20 56.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0037 3195000000-N 862  2 EA  568.40 1136.80 560.00 1120.00  GR ANCHOR TYPE AT-1

0038 3270000000-N SP   2 EA  1928.50 3857.00 1900.00 3800.00  GR ANCHOR TYPE 350



BRIDGE #577 OVER HUNTING CREEK ON SR-1538.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC  

FEB 03, 2016 12:37 PM RUTHERFORD 2:00 PM 5 /  6 010

46110.3.2 JAN 19 2016 C203665

TIP NO 0.123 MIB-5395

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 3635000000-E 876  153 TON 49.00 7497.00 41.00 6273.00  RIP RAP, CLASS II

0040 3649000000-E 876  12 TON 40.00 480.00 31.00 372.00  RIP RAP, CLASS B

0041 3656000000-E 876  1,065 SY  2.90 3088.50 2.25 2396.25  GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  13 LF  5.16 67.08 7.50 97.50  SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  1 EA  86.70 86.70 110.00 110.00  SIGN ERECTION, TYPE E

0044 4155000000-N 907  1 EA  5.10 5.10 5.00 5.00  DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  427 SF  4.39 1874.53 5.00 2135.00  WORK ZONE SIGNS (STAT)

0046 4410000000-E 1110  104 SF  4.59 477.36 5.00 520.00  WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  14 EA  45.00 630.00 31.00 434.00  DRUMS

0048 4445000000-E 1145  80 LF  18.30 1464.00 0.01 0.80  BARRICADES (TYPE III)

0049 4847000000-E 1205  1,950 LF  2.55 4972.50 2.52 4914.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0050 6000000000-E 1605  1,750 LF  2.25 3937.50 0.01 17.50  TEMPORARY SILT FENCE

0051 6006000000-E 1610  180 TON 34.00 6120.00 0.01 1.80  EROS CONTRL STONE CL A

0052 6009000000-E 1610  235 TON 34.00 7990.00 0.01 2.35  EROS CONTRL STONE CL B

0053 6012000000-E 1610  130 TON 33.00 4290.00 0.01 1.30  SEDIMENT CONTROL STONE

0054 6015000000-E 1615 1.5 ACR 1127.50 1691.25 0.10 0.15  TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  7.18 718.00 0.01 1.00  SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.5 TON 2562.50 3843.75 0.10 0.15  FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  10.00 2000.00 0.01 2.00  TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   200 LF  2.00 400.00 0.01 2.00  SAFETY FENCE

0059 6030000000-E 1630  230 CY  8.00 1840.00 0.01 2.30  SILT EXCAVATION

0060 6036000000-E 1631  3,200 SY  2.00 6400.00 3.00 9600.00  MATTING FOR EROS CONTROL

0061 6037000000-E SP   200 SY  4.10 820.00 6.00 1200.00  COIR FIBER MAT

0062 6042000000-E 1632  300 LF  3.50 1050.00 8.00 2400.00  1/4" HARDWARE CLOTH

0063 6069000000-E 1638  125 CY  8.00 1000.00 8.00 1000.00  STILLING BASINS

0064 6071010000-E SP   80 LF  5.00 400.00 10.00 800.00  WATTLE

0065 6071020000-E SP   70 LB  6.40 448.00 0.01 0.70  POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  185 LF  6.00 1110.00 0.01 1.85  COIR FIBER BAFFLE

0067 6071050000-E SP   1 EA  900.00 900.00 950.00 950.00  **" SKIMMER
(1-1/2")

0068 6084000000-E 1660 1.5 ACR 1947.50 2921.25 0.10 0.15  SEEDING AND MULCHING

0069 6087000000-E 1660 0.7 ACR 512.50 358.75 0.10 0.07  MOWING

0070 6090000000-E 1661  50 LB  7.18 359.00 0.01 0.50  SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 3075.00 768.75 1.00 0.25  FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  6.15 307.50 2.00 100.00  SEED FOR SUPP SEEDING

0073 6108000000-E 1665  1 TON 1537.50 1537.50 2000.00 2000.00  FERTILIZER TOPDRESSING

0074 6111000000-E SP   385 LF  50.00 19250.00 35.00 13475.00  IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 46.13 461.30 0.01 0.10  SPECIALIZED HAND MOWING



BRIDGE #577 OVER HUNTING CREEK ON SR-1538.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC  

FEB 03, 2016 12:37 PM RUTHERFORD 2:00 PM 6 /  6 010

46110.3.2 JAN 19 2016 C203665

TIP NO 0.123 MIB-5395

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0076 6117000000-N SP   18 EA  300.00 5400.00 0.01 0.18  RESPONSE FOR EROS CONTROL

0077 6132000000-N SP   4 EA  800.00 3200.00 0.01 0.04  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT SRUCTURE

CULVERT ITEMS

0078 8021000000-N SP  Lump Sum 30000.00 38500.00  REMV EXIST STR **********
(21+66.21 -L-)

0079 8126000000-N 414 Lump Sum 40000.00 78487.56  CULV EXCAV @ ************
(21+66.21 -L-)

0080 8133000000-E 414  202 TON 48.00 9696.00 45.00 9090.00  FND CONDIT MAT, BOX CULV

0081 8196000000-E 420  384 CY  485.00 186240.00 600.00 230400.00  CLASS A CONCRETE (CULV)

0082 8245000000-E 425  40,381 LB  1.28 51687.68 1.34 54110.54  REINF STEEL (CULVERT)

 

    TOTAL 768556.82 TOTAL 818888.88  CONTRACT TOTAL

 

    SUB-TOTAL 450933.14 SUB-TOTAL 408300.78  ROADWAY ITEMS

    SUB-TOTAL 317623.68 SUB-TOTAL 410588.10  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  712205.20   APPLE TUCK & ASSOCIATES, INC.

     2  717059.10   MOUNTAIN CREEK CONTRACTORS INC

     3  757094.50   D.H. GRIFFIN INFRASTRUCTURE, LLC

     4  768556.82   MILLER ENGINEERING COMPANY, INC

     5  818888.88   COUNTRY BOY LANDSCAPING INC



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 1 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46500.00 47000.00  50455.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8500.00 5000.00  5700.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 18000.00 10000.00  5190.00BRG APP SUB REG TIER**
(15+10.00)

0004 0036000000-E 225  1,800 CY  10.00 18000.00 19.00 34200.00 15.00  27000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1000.00 1000.00 1500.00 1500.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 17000.00 79000.00  126515.00GRADING

0007 0106000000-E 230  3,370 CY  12.00 40440.00 10.00 33700.00 17.00  57290.00BORROW EXCAVATION

0008 0134000000-E 240  845 CY  8.00 6760.00 20.00 16900.00 12.00  10140.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  1,800 CY  58.00 104400.00 38.00 68400.00 25.00  45000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,500 SY  4.00 10000.00 4.50 11250.00 2.00  5000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 30.00 600.00 30.00 600.00 45.00  900.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  55 SY  4.00 220.00 4.50 247.50 2.00  110.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  50.00 2400.00 40.00 1920.00 30.00  1440.0015" DRAINAGE PIPE

0014 0335300000-E 305  104 LF  75.00 7800.00 42.00 4368.00 35.00  3640.0018" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  200.00 400.00 175.00 350.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340  52 LF  10.00 520.00 10.00 520.00 12.00  624.00PIPE REMOVAL

0017 1099500000-E 505  150 CY  10.00 1500.00 20.00 3000.00 20.00  3000.00SHALLOW UNDERCUT

0018 1099700000-E 505  250 TON 30.00 7500.00 35.00 8750.00 30.00  7500.00CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  300 TON 50.00 15000.00 26.00 7800.00 32.00  9600.00INCIDENTAL STONE BASE

0020 1330000000-E 607  150 SY  31.95 4792.50 30.00 4500.00 30.00  4500.00INCIDENTAL MILLING

0021 1489000000-E 610  590 TON 80.00 47200.00 68.00 40120.00 68.00  40120.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  435 TON 80.00 34800.00 68.00 29580.00 66.00  28710.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  60 TON 485.00 29100.00 485.00 29100.00 485.00  29100.00ASP FOR PLANT MIX

0024 2286000000-N 840  3 EA  1500.00 4500.00 1400.00 4200.00 1450.00  4350.00MASNRY DRAINAGE STRUCT

0025 2364000000-N 840  2 EA  500.00 1000.00 700.00 1400.00 575.00  1150.00FRAME W/2GRTS 840.16 STD

0026 2367000000-N 840  1 EA  500.00 500.00 700.00 700.00 575.00  575.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  12 LF  100.00 1200.00 100.00 1200.00 50.00  600.00SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3165000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE **********
(350 TL-2)

0031 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0032 3387000000-N 862  1 EA  2250.00 2250.00 2250.00 2250.00 2250.00  2250.00TEMP GDRL ANCH UNITS ******
(W-BEAM RETROFIT)

0033 3565000000-E 866  1 EA  2250.00 2250.00 2250.00 2250.00 2250.00  2250.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0034 3628000000-E 876  210 TON 45.00 9450.00 44.00 9240.00 35.00  7350.00RIP RAP, CLASS I

0035 3649000000-E 876  5 TON 45.00 225.00 50.00 250.00 50.00  250.00RIP RAP, CLASS B

0036 3656000000-E 876  765 SY  4.00 3060.00 4.50 3442.50 2.00  1530.00GEOTEXTILE FOR DRAINGE



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 2 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 4155000000-N 907  4 EA  10.00 40.00 1.00 4.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0038 4238000000-N 907  4 EA  5.00 20.00 1.00 4.00 5.00  20.00DISPOSE SIGN, D, E, F

0039 4400000000-E 1110  160 SF  5.85 936.00 8.00 1280.00 8.00  1280.00WORK ZONE SIGNS (STAT)

0040 4405000000-E 1110  96 SF  10.00 960.00 25.00 2400.00 8.50  816.00WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  36 SF  4.80 172.80 6.00 216.00 6.00  216.00WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  109 EA  45.00 4905.00 50.00 5450.00 41.00  4469.00DRUMS

0043 4445000000-E 1145  48 LF  17.90 859.20 15.00 720.00 15.00  720.00BARRICADES (TYPE III)

0044 4450000000-N 1150  380 HR  20.00 7600.00 25.00 9500.00 8.00  3040.00FLAGGER

0045 4465000000-N 1160  3 EA  2500.00 7500.00 5000.00 15000.00 3150.00  9450.00TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  580 LF  30.00 17400.00 17.50 10150.00 17.50  10150.00PORT CONC BARRIER

0047 4500000000-E 1170  60 LF  30.00 1800.00 10.00 600.00 10.00  600.00RESET PORT CONC BARRIER

0048 4650000000-N 1251  48 EA  9.50 456.00 15.00 720.00 9.50  456.00TEMP RAISED PVMT MRKS

0049 4810000000-E 1205  11,440 LF  0.32 3660.80 0.25 2860.00 0.32  3660.80PAINT PVMT MARKINGS 4"

0050 4847000000-E 1205  2,730 LF  1.48 4040.40 2.25 6142.50 1.48  4040.40POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0051 6000000000-E 1605  1,300 LF  2.25 2925.00 2.25 2925.00 2.25  2925.00TEMPORARY SILT FENCE

0052 6006000000-E 1610  180 TON 45.00 8100.00 44.00 7920.00 32.00  5760.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  60 TON 45.00 2700.00 42.00 2520.00 32.00  1920.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  95 TON 45.00 4275.00 36.00 3420.00 28.00  2660.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615 1.5 ACR 900.00 1350.00 900.00 1350.00 900.00  1350.00TEMPORARY MULCHING

0056 6018000000-E 1620  100 LB  2.50 250.00 2.50 250.00 2.50  250.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620 1.5 TON 850.00 1275.00 850.00 1275.00 850.00  1275.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0060 6030000000-E 1630  310 CY  10.00 3100.00 20.00 6200.00 10.00  3100.00SILT EXCAVATION

0061 6036000000-E 1631  3,300 SY  1.80 5940.00 1.80 5940.00 1.80  5940.00MATTING FOR EROS CONTROL

0062 6037000000-E SP   100 SY  6.50 650.00 6.50 650.00 6.50  650.00COIR FIBER MAT

0063 6042000000-E 1632  235 LF  6.00 1410.00 6.00 1410.00 6.00  1410.001/4" HARDWARE CLOTH

0064 6071010000-E SP   110 LF  4.50 495.00 4.50 495.00 6.50  715.00WATTLE

0065 6071020000-E SP   35 LB  8.00 280.00 8.00 280.00 8.00  280.00POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  110 LF  7.50 825.00 7.50 825.00 6.50  715.00COIR FIBER BAFFLE

0067 6071050000-E SP   2 EA  600.00 1200.00 250.00 500.00 1150.00  2300.00**" SKIMMER
(1-1/2")

0068 6084000000-E 1660 1.5 ACR 1700.00 2550.00 1700.00 2550.00 1700.00  2550.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.7 ACR 250.00 175.00 10.00 7.00 250.00  175.00MOWING

0070 6090000000-E 1661  50 LB  2.50 125.00 2.50 125.00 2.50  125.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 600.00  150.00FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  1.50 75.00 1.50 75.00 1.50  75.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665  1 TON 900.00 900.00 900.00 900.00 900.00  900.00FERTILIZER TOPDRESSING



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 3 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 6111000000-E SP   125 LF  80.00 10000.00 50.00 6250.00 20.00  2500.00IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 40.00 400.00 10.00 100.00 40.00  400.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   25 EA  120.00 3000.00 1.00 25.00 75.00  1875.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0078 6132000000-N SP   4 EA  800.00 3200.00 1300.00 5200.00 1360.00  5440.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 6000.00 12000.00  35000.00REMV EXIST STR **********
(15+10.00 -L-)

0080 8121000000-N 412 Lump Sum 60000.00 5000.00  17430.00UNCL STR EXCAV STA *****
(15+10.00 -L-)

0081 8182000000-E 420 29.4 CY  1200.00 35280.00 1300.00 38220.00 1500.00  44100.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 31000.00 22000.00  12840.00BRG APPR SLAB ***********
(15+10.00 -L-)

0083 8217000000-E 425  4,364 LB  1.30 5673.20 2.00 8728.00 1.00  4364.00REINF STEEL (BRIDGE)

0084 8364000000-E 450  440 LF  50.00 22000.00 42.00 18480.00 52.00  22880.00HP12X53 PILES

0085 8391000000-N 450  7 EA  150.00 1050.00 270.00 1890.00 250.00  1750.00STEEL PILE POINTS

0086 8392500000-E 450  78 LF  25.00 1950.00 100.00 7800.00 320.00  24960.00PREDRILLING FOR PILES

0087 8475000000-E 460 123.88 LF  190.00 23537.20 170.00 21059.60 115.00  14246.20TWO BAR METAL RAIL

0088 8517000000-E 460  140 LF  170.00 23800.00 150.00 21000.00 115.00  16100.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0089 8590000000-E 876  160 TON 75.00 12000.00 50.00 8000.00 50.00  8000.00RIP RAP, CLASS **
(II)

0090 8622000000-E 876  96 SY  5.00 480.00 2.00 192.00 4.75  456.00GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 2500.00 6000.00  15000.00ELASTOMERIC BEARINGS

0092 8763000000-E 430  770 LF  200.00 154000.00 250.00 192500.00 270.00  207900.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 949193.10 TOTAL 949351.10 TOTAL  1009148.40CONTRACT TOTAL

 

    SUB-TOTAL 569922.70 SUB-TOTAL 586481.50 SUB-TOTAL  584122.20ROADWAY ITEMS

    SUB-TOTAL 379270.40 SUB-TOTAL 362869.60 SUB-TOTAL  425026.20STRUCTURE ITEMS



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 4 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 21321.91   BRG APP SUB REG TIER**
(15+10.00)

0004 0036000000-E 225  1,800 CY  28.12 50616.00   UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 19536.05 19536.05   SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 245000.00   GRADING

0007 0106000000-E 230  3,370 CY  28.02 94427.40   BORROW EXCAVATION

0008 0134000000-E 240  845 CY  8.04 6793.80   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  1,800 CY  59.04 106272.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,500 SY  4.04 10100.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 77.57 1551.40   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  55 SY  18.53 1019.15   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  107.48 5159.04   15" DRAINAGE PIPE

0014 0335300000-E 305  104 LF  109.86 11425.44   18" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  1188.34 2376.68   **" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340  52 LF  23.45 1219.40   PIPE REMOVAL

0017 1099500000-E 505  150 CY  47.72 7158.00   SHALLOW UNDERCUT

0018 1099700000-E 505  250 TON 87.26 21815.00   CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  300 TON 57.94 17382.00   INCIDENTAL STONE BASE

0020 1330000000-E 607  150 SY  36.00 5400.00   INCIDENTAL MILLING

0021 1489000000-E 610  590 TON 84.00 49560.00   ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  435 TON 84.00 36540.00   ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  60 TON 960.00 57600.00   ASP FOR PLANT MIX

0024 2286000000-N 840  3 EA  2000.00 6000.00   MASNRY DRAINAGE STRUCT

0025 2364000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.16 STD

0026 2367000000-N 840  1 EA  1500.00 1500.00   FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  12 LF  313.47 3761.64   SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  19.49 974.50   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  13.40 67.00   ADDIT GUARDRAIL POSTS

0030 3165000000-N SP   4 EA  2192.89 8771.56   GR ANCHOR TYPE **********
(350 TL-2)

0031 3215000000-N 862  4 EA  1827.41 7309.64   GR ANCHOR TYPE III

0032 3387000000-N 862  1 EA  2741.11 2741.11   TEMP GDRL ANCH UNITS ******
(W-BEAM RETROFIT)

0033 3565000000-E 866  1 EA  2741.11 2741.11   DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0034 3628000000-E 876  210 TON 64.39 13521.90   RIP RAP, CLASS I

0035 3649000000-E 876  5 TON 150.99 754.95   RIP RAP, CLASS B

0036 3656000000-E 876  765 SY  4.66 3564.90   GEOTEXTILE FOR DRAINGE



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 5 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 4155000000-N 907  4 EA  12.00 48.00   DISPOSE SIGN SYST U-CHAN

0038 4238000000-N 907  4 EA  6.00 24.00   DISPOSE SIGN, D, E, F

0039 4400000000-E 1110  160 SF  7.02 1123.20   WORK ZONE SIGNS (STAT)

0040 4405000000-E 1110  96 SF  5.88 564.48   WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  36 SF  5.76 207.36   WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  109 EA  163.21 17789.89   DRUMS

0043 4445000000-E 1145  48 LF  21.48 1031.04   BARRICADES (TYPE III)

0044 4450000000-N 1150  380 HR  53.17 20204.60   FLAGGER

0045 4465000000-N 1160  3 EA  4416.00 13248.00   TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  580 LF  73.55 42659.00   PORT CONC BARRIER

0047 4500000000-E 1170  60 LF  60.03 3601.80   RESET PORT CONC BARRIER

0048 4650000000-N 1251  48 EA  18.00 864.00   TEMP RAISED PVMT MRKS

0049 4810000000-E 1205  11,440 LF  0.30 3432.00   PAINT PVMT MARKINGS 4"

0050 4847000000-E 1205  2,730 LF  2.70 7371.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0051 6000000000-E 1605  1,300 LF  2.70 3510.00   TEMPORARY SILT FENCE

0052 6006000000-E 1610  180 TON 52.85 9513.00   EROS CONTRL STONE CL A

0053 6009000000-E 1610  60 TON 60.37 3622.20   EROS CONTRL STONE CL B

0054 6012000000-E 1610  95 TON 50.97 4842.15   SEDIMENT CONTROL STONE

0055 6015000000-E 1615 1.5 ACR 1080.00 1620.00   TEMPORARY MULCHING

0056 6018000000-E 1620  100 LB  3.00 300.00   SEED FOR TEMP SEEDING

0057 6021000000-E 1620 1.5 TON 1020.00 1530.00   FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  23.24 4648.00   TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   400 LF  2.40 960.00   SAFETY FENCE

0060 6030000000-E 1630  310 CY  23.95 7424.50   SILT EXCAVATION

0061 6036000000-E 1631  3,300 SY  2.16 7128.00   MATTING FOR EROS CONTROL

0062 6037000000-E SP   100 SY  7.80 780.00   COIR FIBER MAT

0063 6042000000-E 1632  235 LF  7.20 1692.00   1/4" HARDWARE CLOTH

0064 6071010000-E SP   110 LF  5.40 594.00   WATTLE

0065 6071020000-E SP   35 LB  9.60 336.00   POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  110 LF  9.00 990.00   COIR FIBER BAFFLE

0067 6071050000-E SP   2 EA  720.00 1440.00   **" SKIMMER
(1-1/2")

0068 6084000000-E 1660 1.5 ACR 2040.00 3060.00   SEEDING AND MULCHING

0069 6087000000-E 1660 0.7 ACR 300.00 210.00   MOWING

0070 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 720.00 180.00   FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  1.80 90.00   SEED FOR SUPP SEEDING

0073 6108000000-E 1665  1 TON 1080.00 1080.00   FERTILIZER TOPDRESSING



BRIDGE #13 OVER NICHOLSON CREEK ON SR-1119.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 6 /  6 011

38592.3.FD1 JAN 19 2016 C203666

TIP NO 0.171 MIB-4822

FED AID NO BRZ-1119(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 6111000000-E SP   125 LF  13.40 1675.00   IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 48.00 480.00   SPECIALIZED HAND MOWING

0076 6117000000-N SP   25 EA  150.00 3750.00   RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.1 ACR 6000.00 600.00   REFORESTATION

0078 6132000000-N SP   4 EA  1019.76 4079.04   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 27713.60   REMV EXIST STR **********
(15+10.00 -L-)

0080 8121000000-N 412 Lump Sum 24528.70   UNCL STR EXCAV STA *****
(15+10.00 -L-)

0081 8182000000-E 420 29.4 CY  1444.29 42462.13   CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 61283.94   BRG APPR SLAB ***********
(15+10.00 -L-)

0083 8217000000-E 425  4,364 LB  2.85 12437.40   REINF STEEL (BRIDGE)

0084 8364000000-E 450  440 LF  81.56 35886.40   HP12X53 PILES

0085 8391000000-N 450  7 EA  207.35 1451.45   STEEL PILE POINTS

0086 8392500000-E 450  78 LF  184.62 14400.36   PREDRILLING FOR PILES

0087 8475000000-E 460 123.88 LF  100.00 12388.00   TWO BAR METAL RAIL

0088 8517000000-E 460  140 LF  181.15 25361.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0089 8590000000-E 876  160 TON 64.39 10302.40   RIP RAP, CLASS **
(II)

0090 8622000000-E 876  96 SY  10.22 981.12   GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 3672.49   ELASTOMERIC BEARINGS

0092 8763000000-E 430  770 LF  198.58 152906.60   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1525209.43   CONTRACT TOTAL

 

    SUB-TOTAL 1099433.84   ROADWAY ITEMS

    SUB-TOTAL 425775.59   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  949193.10   BUCKEYE BRIDGE LLC

     2  949351.10   R.E. BURNS & SONS CO., INC.

     3  1009148.40   DANE CONSTRUCTION, INC.

     4  1525209.43   CHARLES BLALOCK & SONS, INC.



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 1 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42500.00 46400.00  50400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 5000.00  13000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 21000.00 10000.00  9500.00BRG APP SUB REG TIER**
(14+56.00 -L-)

0004 0036000000-E 225  1,000 CY  1.00 1000.00 18.00 18000.00 24.00  24000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 50700.00 160000.00  108000.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  570 CY  12.00 6840.00 5.00 2850.00 25.00  14250.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  1.00 1000.00 25.00 25000.00 40.00  40000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  350 SY  4.00 1400.00 2.00 700.00 4.50  1575.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   178 SF  40.00 7120.00 70.00 12460.00 35.00  6230.00TEMPORARY SHORING

0011 0318000000-E 300  20 TON 30.00 600.00 25.00 500.00 25.00  500.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  60 SY  4.00 240.00 3.00 180.00 4.50  270.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  128 LF  45.00 5760.00 38.00 4864.00 38.00  4864.0015" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  250.00 500.00 175.00 350.00 175.00  350.00**" DRAINAGE PIPE ELBOW
(15")

0015 0448200000-E 310  48 LF  55.00 2640.00 49.50 2376.00 49.50  2376.0015" RCP CULV CLASS IV

0016 0995000000-E 340  58 LF  12.00 696.00 10.00 580.00 10.00  580.00PIPE REMOVAL

0017 1099500000-E 505  100 CY  12.00 1200.00 25.00 2500.00 25.00  2500.00SHALLOW UNDERCUT

0018 1099700000-E 505  190 TON 30.00 5700.00 28.00 5320.00 31.00  5890.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  380 TON 36.00 13680.00 19.00 7220.00 19.00  7220.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 30.00 6000.00 20.00 4000.00 20.00  4000.00INCIDENTAL STONE BASE

0021 1275000000-E 600  376 GAL 8.15 3064.40 8.15 3064.40 8.15  3064.40PRIME COAT

0022 1489000000-E 610  130 TON 86.00 11180.00 75.00 9750.00 75.00  9750.00ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  350 TON 80.00 28000.00 70.00 24500.00 70.00  24500.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  35 TON 485.00 16975.00 485.00 16975.00 485.00  16975.00ASP FOR PLANT MIX

0025 2022000000-E 815  56 CY  10.00 560.00 25.00 1400.00 30.00  1680.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  4.00 1000.00 3.00 750.00 4.50  1125.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  50.00 2100.00 25.00 1050.00 30.00  1260.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  10.00 2500.00 10.00 2500.00 10.00  2500.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  250.00 250.00 50.00 50.00 50.00  50.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 10.00  60.006" OUTLET PIPE

0031 2286000000-N 840  4 EA  1500.00 6000.00 1400.00 5600.00 1400.00  5600.00MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  4 EA  500.00 2000.00 700.00 2800.00 700.00  2800.00FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  54 LF  75.00 4050.00 65.00 3510.00 50.00  2700.00SHOULDER BERM GUTTER

0034 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE **********
(350, TL-2)

0037 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 2 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3380000000-E 862  50 LF  10.00 500.00 10.00 500.00 10.00  500.00TEMP STL BM GUARDRAIL

0039 3387000000-N 862  4 EA  700.00 2800.00 700.00 2800.00 700.00  2800.00TEMP GDRL ANCH UNITS ******
(III)

0040 3389000000-N SP   4 EA  900.00 3600.00 900.00 3600.00 900.00  3600.00TEMP GDRL ANCH UNITS ******
(350, TL-2)

0041 3628000000-E 876  220 TON 45.00 9900.00 38.00 8360.00 38.00  8360.00RIP RAP, CLASS I

0042 3649000000-E 876  8 TON 45.00 360.00 38.00 304.00 38.00  304.00RIP RAP, CLASS B

0043 3656000000-E 876  985 SY  4.00 3940.00 3.00 2955.00 4.25  4186.25GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   1 EA  750.00 750.00 1200.00 1200.00 1300.00  1300.00PREFORMED SCOUR HOLES

0045 4072000000-E 903  27 LF  6.80 183.60 7.00 189.00 5.15  139.05SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  100.00 200.00 100.00 200.00 145.00  290.00SIGN ERECTION, TYPE E

0047 4155000000-N 907  6 EA  8.00 48.00 1.00 6.00 10.00  60.00DISPOSE SIGN SYST U-CHAN

0048 4238000000-N 907  4 EA  5.00 20.00 1.00 4.00 10.00  40.00DISPOSE SIGN, D, E, F

0049 4400000000-E 1110  172 SF  5.65 971.80 8.00 1376.00 8.30  1427.60WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  96 SF  10.00 960.00 22.00 2112.00 8.85  849.60WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  36 SF  5.30 190.80 6.00 216.00 8.50  306.00WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  27 EA  45.00 1215.00 50.00 1350.00 45.00  1215.00DRUMS

0053 4435000000-N 1135  27 EA  5.00 135.00 11.00 297.00 45.00  1215.00CONES

0054 4445000000-E 1145  16 LF  17.68 282.88 16.00 256.00 21.00  336.00BARRICADES (TYPE III)

0055 4455000000-N 1150  120 DAY 1.00 120.00 1.00 120.00 200.00  24000.00FLAGGER

0056 4609000000-N SP   400 DAY 1.00 400.00 0.01 4.00 60.00  24000.00GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0057 4650000000-N 1251  70 EA  10.50 735.00 15.00 1050.00 10.50  735.00TEMP RAISED PVMT MRKS

0058 4710000000-E 1205  38 LF  12.50 475.00 15.00 570.00 12.50  475.0024"WIDE THERMO 120 MILS

0059 4810000000-E 1205  12,552 LF  0.25 3138.00 0.25 3138.00 0.35  4393.20PAINT PVMT MARKINGS 4"

0060 4835000000-E 1205  38 LF  5.75 218.50 5.00 190.00 5.75  218.50PAINT PVT MKG LINES 24"

0061 4847000000-E 1205  3,516 LF  1.45 5098.20 2.25 7911.00 1.45  5098.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0062 4850000000-E 1205  1,090 LF  0.85 926.50 1.00 1090.00 0.85  926.50LINE REMOVAL 4" WIDE

0063 4870000000-E 1205  9 LF  12.00 108.00 5.00 45.00 12.00  108.00LINE REMOVAL 24" WIDE

0064 6000000000-E 1605  1,950 LF  2.25 4387.50 2.25 4387.50 2.25  4387.50TEMPORARY SILT FENCE

0065 6006000000-E 1610  195 TON 50.00 9750.00 38.00 7410.00 38.00  7410.00EROS CONTRL STONE CL A

0066 6009000000-E 1610  115 TON 50.00 5750.00 37.00 4255.00 37.00  4255.00EROS CONTRL STONE CL B

0067 6012000000-E 1610  150 TON 50.00 7500.00 32.00 4800.00 32.00  4800.00SEDIMENT CONTROL STONE

0068 6015000000-E 1615  2 ACR 900.00 1800.00 900.00 1800.00 900.00  1800.00TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  2.50 500.00 2.50 500.00 2.50  500.00SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 850.00 1700.00 850.00 1700.00 850.00  1700.00FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   600 LF  2.00 1200.00 2.00 1200.00 2.00  1200.00SAFETY FENCE

0073 6030000000-E 1630  590 CY  10.00 5900.00 5.00 2950.00 25.00  14750.00SILT EXCAVATION



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

BUCKEYE BRIDGE LLC

CANTON,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 3 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 6036000000-E 1631  4,900 SY  1.70 8330.00 1.70 8330.00 1.70  8330.00MATTING FOR EROS CONTROL

0075 6037000000-E SP   225 SY  7.00 1575.00 7.00 1575.00 7.00  1575.00COIR FIBER MAT

0076 6042000000-E 1632  325 LF  6.50 2112.50 6.50 2112.50 6.50  2112.501/4" HARDWARE CLOTH

0077 6070000000-N 1639  2 EA  750.00 1500.00 125.00 250.00 1500.00  3000.00SPECIAL STILLING BASINS

0078 6071010000-E SP   480 LF  4.50 2160.00 4.50 2160.00 4.50  2160.00WATTLE

0079 6071020000-E SP   155 LB  8.00 1240.00 8.00 1240.00 8.00  1240.00POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  300 LF  7.50 2250.00 7.50 2250.00 7.50  2250.00COIR FIBER BAFFLE

0081 6071050000-E SP   4 EA  600.00 2400.00 600.00 2400.00 600.00  2400.00**" SKIMMER
(1-1/2")

0082 6084000000-E 1660  2 ACR 1650.00 3300.00 1650.00 3300.00 1650.00  3300.00SEEDING AND MULCHING

0083 6087000000-E 1660  1 ACR 200.00 200.00 10.00 10.00 200.00  200.00MOWING

0084 6090000000-E 1661  50 LB  2.50 125.00 2.50 125.00 2.50  125.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 600.00  150.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  50 LB  1.50 75.00 1.50 75.00 1.50  75.00SEED FOR SUPP SEEDING

0087 6108000000-E 1665 1.25 TON 900.00 1125.00 900.00 1125.00 900.00  1125.00FERTILIZER TOPDRESSING

0088 6111000000-E SP   80 LF  80.00 6400.00 50.00 4000.00 70.00  5600.00IMPERVIOUS DIKE

0089 6114500000-N 1667  10 MHR 40.00 400.00 10.00 100.00 40.00  400.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  125.00 3125.00 1.00 25.00 125.00  3125.00RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.15 ACR 5000.00 750.00 5000.00 750.00 5000.00  750.00REFORESTATION

0092 6132000000-N SP   4 EA  800.00 3200.00 1300.00 5200.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8007000000-N SP  Lump Sum 150000.00 160000.00  170450.00CM&R TEMP STR ***********
(14+56.00 -L-)

0094 8035000000-N 402 Lump Sum 60000.00 15000.00  60000.00REMV EXIST STR **********
(14+56.00 -L-)

0095 8112730000-N 450  1 EA  2500.00 2500.00 2200.00 2200.00 3000.00  3000.00PDA TESTING

0096 8121000000-N 412 Lump Sum 10000.00 5000.00  12000.00UNCL STR EXCAV STA *****
(14+56.00 -L-)

0097 8182000000-E 420  38 CY  1100.00 41800.00 1300.00 49400.00 1250.00  47500.00CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 31000.00 18000.00  12000.00BRG APPR SLAB ***********
(14+56.00 -L-)

0099 8217000000-E 425  4,598 LB  1.30 5977.40 2.00 9196.00 2.00  9196.00REINF STEEL (BRIDGE)

0100 8364000000-E 450  255 LF  57.00 14535.00 20.00 5100.00 40.00  10200.00HP12X53 PILES

0101 8505000000-E 460  140 LF  150.00 21000.00 125.00 17500.00 150.00  21000.00VERT CONC BARRIER RAIL

0102 8608000000-E 876  70 TON 58.00 4060.00 45.00 3150.00 60.00  4200.00RIP RAP II (2'-0")

0103 8622000000-E 876  80 SY  4.00 320.00 2.00 160.00 6.00  480.00GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 2500.00 5700.00  2500.00ELASTOMERIC BEARINGS

0105 8763000000-E 430  630 LF  200.00 126000.00 220.00 138600.00 160.00  100800.003'-0" X 2'-0"PRESTR SLABS



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

   

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 4 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 856044.08 TOTAL 928594.40 TOTAL  1008754.30CONTRACT TOTAL

 

    SUB-TOTAL 386351.68 SUB-TOTAL 499588.40 SUB-TOTAL  555428.30ROADWAY ITEMS

    SUB-TOTAL 469692.40 SUB-TOTAL 429006.00 SUB-TOTAL  453326.00STRUCTURE ITEMS



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN  

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 5 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57565.00 70000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 6100.00 25000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6390.00 21556.47  BRG APP SUB REG TIER**
(14+56.00 -L-)

0004 0036000000-E 225  1,000 CY  20.00 20000.00 39.58 39580.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 191925.00 160000.00  GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 19536.05 19536.05  SUPP CLEARING & GRUBBING

0007 0134000000-E 240  570 CY  12.00 6840.00 21.12 12038.40  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  28.00 28000.00 40.27 40270.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  350 SY  2.00 700.00 4.07 1424.50  GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   178 SF  50.00 8900.00 85.10 15147.80  TEMPORARY SHORING

0011 0318000000-E 300  20 TON 45.00 900.00 68.66 1373.20  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  60 SY  2.00 120.00 18.55 1113.00  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  128 LF  25.00 3200.00 58.69 7512.32  15" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  225.00 450.00 1188.34 2376.68  **" DRAINAGE PIPE ELBOW
(15")

0015 0448200000-E 310  48 LF  35.00 1680.00 73.72 3538.56  15" RCP CULV CLASS IV

0016 0995000000-E 340  58 LF  12.00 696.00 21.83 1266.14  PIPE REMOVAL

0017 1099500000-E 505  100 CY  20.00 2000.00 47.72 4772.00  SHALLOW UNDERCUT

0018 1099700000-E 505  190 TON 30.00 5700.00 69.93 13286.70  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  380 TON 30.00 11400.00 60.97 23168.60  AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 32.00 6400.00 68.49 13698.00  INCIDENTAL STONE BASE

0021 1275000000-E 600  376 GAL 8.15 3064.40 10.00 3760.00  PRIME COAT

0022 1489000000-E 610  130 TON 75.00 9750.00 96.00 12480.00  ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  350 TON 70.00 24500.00 96.00 33600.00  ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  35 TON 485.00 16975.00 960.00 33600.00  ASP FOR PLANT MIX

0025 2022000000-E 815  56 CY  20.00 1120.00 21.83 1222.48  SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  2.00 500.00 4.16 1040.00  GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  45.00 1890.00 73.73 3096.66  SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  11.00 2750.00 30.85 7712.50  6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  345.00 345.00 564.31 564.31  SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  30.00 180.00 81.77 490.62  6" OUTLET PIPE

0031 2286000000-N 840  4 EA  1450.00 5800.00 2000.00 8000.00  MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  4 EA  575.00 2300.00 1000.00 4000.00  FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  54 LF  35.00 1890.00 99.06 5349.24  SHOULDER BERM GUTTER

0034 3030000000-E 862  50 LF  16.00 800.00 19.49 974.50  STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  11.00 55.00 13.40 67.00  ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  1850.00 7400.00 2253.81 9015.24  GR ANCHOR TYPE **********
(350, TL-2)

0037 3215000000-N 862  4 EA  1500.00 6000.00 1827.41 7309.64  GR ANCHOR TYPE III



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN  

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 6 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3380000000-E 862  50 LF  10.00 500.00 12.18 609.00  TEMP STL BM GUARDRAIL

0039 3387000000-N 862  4 EA  700.00 2800.00 852.79 3411.16  TEMP GDRL ANCH UNITS ******
(III)

0040 3389000000-N SP   4 EA  900.00 3600.00 1096.45 4385.80  TEMP GDRL ANCH UNITS ******
(350, TL-2)

0041 3628000000-E 876  220 TON 35.00 7700.00 56.40 12408.00  RIP RAP, CLASS I

0042 3649000000-E 876  8 TON 50.00 400.00 100.17 801.36  RIP RAP, CLASS B

0043 3656000000-E 876  985 SY  2.00 1970.00 4.66 4590.10  GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   1 EA  1175.00 1175.00 669.95 669.95  PREFORMED SCOUR HOLES

0045 4072000000-E 903  27 LF  6.80 183.60 8.16 220.32  SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  100.00 200.00 120.00 240.00  SIGN ERECTION, TYPE E

0047 4155000000-N 907  6 EA  8.00 48.00 9.60 57.60  DISPOSE SIGN SYST U-CHAN

0048 4238000000-N 907  4 EA  5.00 20.00 6.00 24.00  DISPOSE SIGN, D, E, F

0049 4400000000-E 1110  172 SF  5.65 971.80 6.78 1166.16  WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  96 SF  7.50 720.00 29.11 2794.56  WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  36 SF  5.30 190.80 6.36 228.96  WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  27 EA  39.15 1057.05 163.21 4406.67  DRUMS

0053 4435000000-N 1135  27 EA  17.00 459.00 129.91 3507.57  CONES

0054 4445000000-E 1145  16 LF  17.68 282.88 21.22 339.52  BARRICADES (TYPE III)

0055 4455000000-N 1150  120 DAY 80.00 9600.00 638.05 76566.00  FLAGGER

0056 4609000000-N SP   400 DAY 49.87 19948.00 72.00 28800.00  GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0057 4650000000-N 1251  70 EA  10.50 735.00 18.00 1260.00  TEMP RAISED PVMT MRKS

0058 4710000000-E 1205  38 LF  12.50 475.00 18.00 684.00  24"WIDE THERMO 120 MILS

0059 4810000000-E 1205  12,552 LF  0.35 4393.20 0.30 3765.60  PAINT PVMT MARKINGS 4"

0060 4835000000-E 1205  38 LF  5.75 218.50 6.00 228.00  PAINT PVT MKG LINES 24"

0061 4847000000-E 1205  3,516 LF  1.45 5098.20 2.70 9493.20  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0062 4850000000-E 1205  1,090 LF  0.85 926.50 1.20 1308.00  LINE REMOVAL 4" WIDE

0063 4870000000-E 1205  9 LF  12.00 108.00 6.00 54.00  LINE REMOVAL 24" WIDE

0064 6000000000-E 1605  1,950 LF  2.25 4387.50 2.70 5265.00  TEMPORARY SILT FENCE

0065 6006000000-E 1610  195 TON 32.00 6240.00 50.59 9865.05  EROS CONTRL STONE CL A

0066 6009000000-E 1610  115 TON 32.00 3680.00 55.86 6423.90  EROS CONTRL STONE CL B

0067 6012000000-E 1610  150 TON 32.00 4800.00 64.72 9708.00  SEDIMENT CONTROL STONE

0068 6015000000-E 1615  2 ACR 900.00 1800.00 1080.00 2160.00  TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  2.50 500.00 3.00 600.00  SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 850.00 1700.00 1020.00 2040.00  FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  10.00 2000.00 23.24 4648.00  TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   600 LF  2.00 1200.00 2.40 1440.00  SAFETY FENCE

0073 6030000000-E 1630  590 CY  10.00 5900.00 17.96 10596.40  SILT EXCAVATION



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN  

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 7 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 6036000000-E 1631  4,900 SY  1.70 8330.00 2.04 9996.00  MATTING FOR EROS CONTROL

0075 6037000000-E SP   225 SY  7.00 1575.00 8.40 1890.00  COIR FIBER MAT

0076 6042000000-E 1632  325 LF  6.50 2112.50 7.80 2535.00  1/4" HARDWARE CLOTH

0077 6070000000-N 1639  2 EA  475.00 950.00 1498.70 2997.40  SPECIAL STILLING BASINS

0078 6071010000-E SP   480 LF  6.50 3120.00 5.40 2592.00  WATTLE

0079 6071020000-E SP   155 LB  8.00 1240.00 9.60 1488.00  POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  300 LF  6.50 1950.00 9.00 2700.00  COIR FIBER BAFFLE

0081 6071050000-E SP   4 EA  1150.00 4600.00 720.00 2880.00  **" SKIMMER
(1-1/2")

0082 6084000000-E 1660  2 ACR 1650.00 3300.00 1980.00 3960.00  SEEDING AND MULCHING

0083 6087000000-E 1660  1 ACR 200.00 200.00 240.00 240.00  MOWING

0084 6090000000-E 1661  50 LB  2.50 125.00 3.00 150.00  SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 600.00 150.00 720.00 180.00  FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  50 LB  1.50 75.00 1.80 90.00  SEED FOR SUPP SEEDING

0087 6108000000-E 1665 1.25 TON 900.00 1125.00 1080.00 1350.00  FERTILIZER TOPDRESSING

0088 6111000000-E SP   80 LF  25.00 2000.00 17.87 1429.60  IMPERVIOUS DIKE

0089 6114500000-N 1667  10 MHR 40.00 400.00 48.00 480.00  SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  50.00 1250.00 150.00 3750.00  RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.15 ACR 5000.00 750.00 6000.00 900.00  REFORESTATION

0092 6132000000-N SP   4 EA  1325.00 5300.00 267.98 1071.92  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8007000000-N SP  Lump Sum 225000.00 200000.00  CM&R TEMP STR ***********
(14+56.00 -L-)

0094 8035000000-N 402 Lump Sum 40000.00 33163.72  REMV EXIST STR **********
(14+56.00 -L-)

0095 8112730000-N 450  1 EA  3000.00 3000.00 5000.00 5000.00  PDA TESTING

0096 8121000000-N 412 Lump Sum 20000.00 23824.37  UNCL STR EXCAV STA *****
(14+56.00 -L-)

0097 8182000000-E 420  38 CY  1250.00 47500.00 1403.62 53337.56  CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 10480.00 56149.30  BRG APPR SLAB ***********
(14+56.00 -L-)

0099 8217000000-E 425  4,598 LB  1.00 4598.00 1.68 7724.64  REINF STEEL (BRIDGE)

0100 8364000000-E 450  255 LF  60.00 15300.00 86.11 21958.05  HP12X53 PILES

0101 8505000000-E 460  140 LF  100.00 14000.00 176.48 24707.20  VERT CONC BARRIER RAIL

0102 8608000000-E 876  70 TON 47.00 3290.00 66.38 4646.60  RIP RAP II (2'-0")

0103 8622000000-E 876  80 SY  4.00 320.00 4.66 372.80  GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 12530.00 6558.13  ELASTOMERIC BEARINGS

0105 8763000000-E 430  630 LF  280.00 176400.00 197.86 124651.80  3'-0" X 2'-0"PRESTR SLABS



BRIDGE #196 OVER CRAB CREEK ON SR-1532.

   

FEB 03, 2016 12:37 PM TRANSYLVANIA 2:00 PM 8 /  8 012

46118.3.FD1 JAN 19 2016 C203670

TIP NO 0.151 MIB-5403

FED AID NO BRZ-1532(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 1151343.93 TOTAL 1426480.58  CONTRACT TOTAL

 

    SUB-TOTAL 578925.93 SUB-TOTAL 864386.41  ROADWAY ITEMS

    SUB-TOTAL 572418.00 SUB-TOTAL 562094.17  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  856044.08   BUCKEYE BRIDGE LLC

     2  928594.40   R.E. BURNS & SONS CO., INC.

     3  1008754.30   NHM CONSTRUCTORS, LLC

     4  1151343.93   DANE CONSTRUCTION, INC.

     5  1426480.58   CHARLES BLALOCK & SONS, INC.



BRIDGE #136 OVER PINE CREEK ON SR-1163.

BUCKEYE BRIDGE LLC

CANTON,  NC

OWLE CONSTRUCTION, LLC DANE CONSTRUCTION, INC.

WHITTIER,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 1 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 48350.00  52975.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 20000.00 12000.00  6995.00BRG APP SUB REG TIER**
(17+20)

0003 0036000000-E 225  525 CY  25.00 13125.00 27.00 14175.00 25.00  13125.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 50000.00 96700.00  110650.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0134000000-E 240  31 CY  8.00 248.00 8.70 269.70 8.00  248.00DRAINAGE DITCH EXCAVATION

0007 0194000000-E SP   425 CY  65.00 27625.00 70.00 29750.00 65.00  27625.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  775 SY  2.00 1550.00 2.20 1705.00 2.00  1550.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,735 SF  1.00 1735.00 40.00 69400.00 10.00  17350.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 35.00 1050.00 38.00 1140.00 35.00  1050.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  3.00 240.00 3.50 280.00 3.00  240.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  128 LF  40.00 5120.00 44.00 5632.00 40.00  5120.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  44 LF  45.00 1980.00 49.00 2156.00 45.00  1980.0018" SIDE DRAIN PIPE

0014 0582000000-E 310  52 LF  40.00 2080.00 43.00 2236.00 40.00  2080.0015" CS PIPE CULV 0.064"

0015 0995000000-E 340  131 LF  8.00 1048.00 9.00 1179.00 8.00  1048.00PIPE REMOVAL

0016 1099500000-E 505  100 CY  25.00 2500.00 27.00 2700.00 25.00  2500.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 32.00 6400.00 35.00 7000.00 32.00  6400.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  255 TON 35.00 8925.00 38.00 9690.00 35.00  8925.00AGGREGATE BASE COURSE

0019 1220000000-E 545  300 TON 32.00 9600.00 35.00 10500.00 32.00  9600.00INCIDENTAL STONE BASE

0020 1330000000-E 607  112 SY  40.00 4480.00 45.00 5040.00 40.00  4480.00INCIDENTAL MILLING

0021 1489000000-E 610  640 TON 96.00 61440.00 85.00 54400.00 80.00  51200.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  410 TON 135.00 55350.00 120.00 49200.00 113.00  46330.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  60 TON 650.00 39000.00 580.00 34800.00 550.00  33000.00ASP FOR PLANT MIX

0024 2022000000-E 815  46 CY  10.00 460.00 11.00 506.00 10.00  460.00SUBDRAIN EXCAVATION

0025 2026000000-E 815  206 SY  3.00 618.00 3.50 721.00 3.00  618.00GEOTEXTILE FOR SUBSURF DRNS

0026 2036000000-E 815  35 CY  65.00 2275.00 70.00 2450.00 65.00  2275.00SUBDRAIN COARSE AGGREGATE

0027 2044000000-E 815  200 LF  3.00 600.00 4.00 800.00 3.00  600.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  275.00 275.00 300.00 300.00 275.00  275.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  10.00 60.00 11.00 66.00 10.00  60.006" OUTLET PIPE

0030 2286000000-N 840  1 EA  1800.00 1800.00 2000.00 2000.00 1800.00  1800.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  1 EA  400.00 400.00 450.00 450.00 400.00  400.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  17 LF  100.00 1700.00 100.00 1700.00 50.00  850.00SHOULDER BERM GUTTER

0033 3030000000-E 862  325 LF  15.00 4875.00 16.00 5200.00 15.00  4875.00STL BM GUARDRAIL

0034 3105000000-N 862  2 EA  125.00 250.00 140.00 280.00 125.00  250.00SBGR TERM SECT

0035 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE **********
(350, TL-2)

0037 3215000000-N 862  4 EA  1475.00 5900.00 1550.00 6200.00 1475.00  5900.00GR ANCHOR TYPE III



BRIDGE #136 OVER PINE CREEK ON SR-1163.

BUCKEYE BRIDGE LLC

CANTON,  NC

OWLE CONSTRUCTION, LLC DANE CONSTRUCTION, INC.

WHITTIER,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 2 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3387000000-N 862  1 EA  1300.00 1300.00 1400.00 1400.00 1300.00  1300.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0039 3635000000-E 876  74 TON 55.00 4070.00 60.00 4440.00 55.00  4070.00RIP RAP, CLASS II

0040 3649000000-E 876  6 TON 50.00 300.00 60.00 360.00 50.00  300.00RIP RAP, CLASS B

0041 3656000000-E 876  556 SY  3.00 1668.00 3.50 1946.00 3.00  1668.00GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  42 LF  5.50 231.00 7.00 294.00 6.00  252.00SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  2 EA  90.00 180.00 100.00 200.00 75.00  150.00SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  150.00 150.00 100.00 100.00 75.00  75.00SIGN ERECT, RELOC ** GRD MTD
(E)

0045 4155000000-N 907  6 EA  8.00 48.00 20.00 120.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  6.00 6.00 100.00 100.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0047 4238000000-N 907  4 EA  5.00 20.00 25.00 100.00 1.00  4.00DISPOSE SIGN, D, E, F

0048 4400000000-E 1110  48 SF  8.75 420.00 12.00 576.00 10.00  480.00WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  170 SF  10.00 1700.00 12.00 2040.00 8.50  1445.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  66 SF  5.30 349.80 10.00 660.00 6.00  396.00WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  40 EA  45.00 1800.00 75.00 3000.00 41.00  1640.00DRUMS

0052 4445000000-E 1145  112 LF  16.85 1887.20 20.00 2240.00 16.50  1848.00BARRICADES (TYPE III)

0053 4450000000-N 1150  420 HR  22.00 9240.00 25.00 10500.00 8.00  3360.00FLAGGER

0054 4465000000-N 1160  2 EA  3000.00 6000.00 4500.00 9000.00 3000.00  6000.00TEMPORARY CRASH CUSHIONS

0055 4470000000-N 1160  1 EA  3000.00 3000.00 2000.00 2000.00 1800.00  1800.00RESET CRASH CUSHION

0056 4490000000-E 1170  410 LF  25.00 10250.00 30.00 12300.00 25.50  10455.00PORT CONC BARRIER(ANCHRD)

0057 4810000000-E 1205  9,000 LF  0.28 2520.00 0.27 2430.00 0.28  2520.00PAINT PVMT MARKINGS 4"

0058 4847000000-E 1205  4,320 LF  1.32 5702.40 1.35 5832.00 1.32  5702.40POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0059 6000000000-E 1605  2,800 LF  2.00 5600.00 3.20 8960.00 2.00  5600.00TEMPORARY SILT FENCE

0060 6006000000-E 1610  195 TON 35.00 6825.00 38.00 7410.00 35.00  6825.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  135 TON 35.00 4725.00 38.00 5130.00 35.00  4725.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  100 TON 35.00 3500.00 38.00 3800.00 35.00  3500.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615  2 ACR 900.00 1800.00 1600.00 3200.00 900.00  1800.00TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  2.50 500.00 3.80 760.00 2.50  500.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 800.00 1600.00 1450.00 2900.00 800.00  1600.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  15.00 3000.00 16.00 3200.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   1,000 LF  2.00 2000.00 3.00 3000.00 2.00  2000.00SAFETY FENCE

0068 6030000000-E 1630  490 CY  8.00 3920.00 9.00 4410.00 8.00  3920.00SILT EXCAVATION

0069 6036000000-E 1631  4,500 SY  1.89 8505.00 1.80 8100.00 1.80  8100.00MATTING FOR EROS CONTROL

0070 6037000000-E SP   150 SY  6.00 900.00 5.00 750.00 6.00  900.00COIR FIBER MAT

0071 6042000000-E 1632  265 LF  6.00 1590.00 6.00 1590.00 6.00  1590.001/4" HARDWARE CLOTH

0072 6071010000-E SP   300 LF  5.00 1500.00 8.00 2400.00 6.50  1950.00WATTLE

0073 6071014000-E SP   50 LF  8.00 400.00 14.00 700.00 10.00  500.00COIR FIBER WATTLE BARRIER

0074 6071020000-E SP   90 LB  8.00 720.00 16.00 1440.00 8.00  720.00POLYACRYLAMIDE (PAM)



BRIDGE #136 OVER PINE CREEK ON SR-1163.

BUCKEYE BRIDGE LLC

CANTON,  NC

OWLE CONSTRUCTION, LLC DANE CONSTRUCTION, INC.

WHITTIER,  NC MOORESVILLE,  NC

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 3 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6071030000-E 1640  250 LF  7.00 1750.00 7.00 1750.00 6.50  1625.00COIR FIBER BAFFLE

0076 6071050000-E SP   3 EA  600.00 1800.00 800.00 2400.00 1150.00  3450.00**" SKIMMER
(1-1/2")

0077 6084000000-E 1660  2 ACR 1650.00 3300.00 2700.00 5400.00 1650.00  3300.00SEEDING AND MULCHING

0078 6087000000-E 1660  1 ACR 200.00 200.00 230.00 230.00 200.00  200.00MOWING

0079 6090000000-E 1661  50 LB  2.00 100.00 6.00 300.00 2.00  100.00SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 500.00 125.00 1500.00 375.00 500.00  125.00FERT FOR REPAIR SEEDING

0081 6096000000-E 1662  50 LB  1.00 50.00 6.00 300.00 1.00  50.00SEED FOR SUPP SEEDING

0082 6108000000-E 1665 1.25 TON 900.00 1125.00 1700.00 2125.00 900.00  1125.00FERTILIZER TOPDRESSING

0083 6111000000-E SP   65 LF  80.00 5200.00 50.00 3250.00 20.00  1300.00IMPERVIOUS DIKE

0084 6114500000-N 1667  10 MHR 40.00 400.00 90.00 900.00 40.00  400.00SPECIALIZED HAND MOWING

0085 6117000000-N SP   15 EA  100.00 1500.00 110.00 1650.00 50.00  750.00RESPONSE FOR EROS CONTROL

0086 6123000000-E 1670 0.2 ACR 5000.00 1000.00 4000.00 800.00 5000.00  1000.00REFORESTATION

0087 6132000000-N SP   4 EA  800.00 3200.00 700.00 2800.00 1560.00  6240.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 5000.00 17000.00  75000.00REMV EXIST STR **********
(17+20.00 -L-)

0089 8112730000-N 450  1 EA  2500.00 2500.00 4500.00 4500.00 3000.00  3000.00PDA TESTING

0090 8121000000-N 412 Lump Sum 75000.00 4000.00  25000.00UNCL STR EXCAV STA *****
(17+20.00 -L-)

0091 8182000000-E 420 29.6 CY  2000.00 59200.00 1200.00 35520.00 2100.00  62160.00CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 31000.00 26500.00  13015.00BRG APPR SLAB ***********
(17+20.00 -L-)

0093 8217000000-E 425  4,412 LB  1.30 5735.60 1.20 5294.40 1.50  6618.00REINF STEEL (BRIDGE)

0094 8364000000-E 450  230 LF  60.00 13800.00 140.00 32200.00 64.00  14720.00HP12X53 PILES

0095 8391000000-N 450  10 EA  150.00 1500.00 200.00 2000.00 275.00  2750.00STEEL PILE POINTS

0096 8392500000-E 450  102 LF  25.00 2550.00 340.00 34680.00 306.00  31212.00PREDRILLING FOR PILES

0097 8505000000-E 460  140 LF  160.00 22400.00 140.00 19600.00 102.00  14280.00VERT CONC BARRIER RAIL

0098 8608000000-E 876  185 TON 65.00 12025.00 60.00 11100.00 57.00  10545.00RIP RAP II (2'-0")

0099 8622000000-E 876  205 SY  5.00 1025.00 5.00 1025.00 4.05  830.25GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 2500.00 4000.00  15000.00ELASTOMERIC BEARINGS
(17+20.00 -L-)

0101 8763000000-E 430  700 LF  210.00 147000.00 206.00 144200.00 350.00  245000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 882878.00 TOTAL 967924.10 TOTAL  1059587.65CONTRACT TOTAL

 

    SUB-TOTAL 501642.40 SUB-TOTAL 626304.70 SUB-TOTAL  540457.40ROADWAY ITEMS

    SUB-TOTAL 381235.60 SUB-TOTAL 341619.40 SUB-TOTAL  519130.25STRUCTURE ITEMS



BRIDGE #136 OVER PINE CREEK ON SR-1163.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 4 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 21803.06   BRG APP SUB REG TIER**
(17+20)

0003 0036000000-E 225  525 CY  39.58 20779.50   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 230000.00   GRADING

0005 0050000000-E 226  1 ACR 34188.13 34188.13   SUPP CLEARING & GRUBBING

0006 0134000000-E 240  31 CY  75.91 2353.21   DRAINAGE DITCH EXCAVATION

0007 0194000000-E SP   425 CY  105.74 44939.50   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  775 SY  4.04 3131.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,735 SF  50.00 86750.00   TEMPORARY SHORING

0010 0318000000-E 300  30 TON 59.99 1799.70   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  18.53 1482.40   FND CONDIT GEOTEXTILE

0012 0343000000-E 310  128 LF  60.19 7704.32   15" SIDE DRAIN PIPE

0013 0344000000-E 310  44 LF  66.21 2913.24   18" SIDE DRAIN PIPE

0014 0582000000-E 310  52 LF  84.64 4401.28   15" CS PIPE CULV 0.064"

0015 0995000000-E 340  131 LF  11.73 1536.63   PIPE REMOVAL

0016 1099500000-E 505  100 CY  47.72 4772.00   SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 52.05 10410.00   CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  255 TON 64.56 16462.80   AGGREGATE BASE COURSE

0019 1220000000-E 545  300 TON 64.56 19368.00   INCIDENTAL STONE BASE

0020 1330000000-E 607  112 SY  48.00 5376.00   INCIDENTAL MILLING

0021 1489000000-E 610  640 TON 96.00 61440.00   ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  410 TON 135.60 55596.00   ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  60 TON 660.00 39600.00   ASP FOR PLANT MIX

0024 2022000000-E 815  46 CY  47.45 2182.70   SUBDRAIN EXCAVATION

0025 2026000000-E 815  206 SY  21.85 4501.10   GEOTEXTILE FOR SUBSURF DRNS

0026 2036000000-E 815  35 CY  106.34 3721.90   SUBDRAIN COARSE AGGREGATE

0027 2044000000-E 815  200 LF  20.76 4152.00   6" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  1000.91 1000.91   SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  84.78 508.68   6" OUTLET PIPE

0030 2286000000-N 840  1 EA  2000.00 2000.00   MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  1 EA  1000.00 1000.00   FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  17 LF  245.15 4167.55   SHOULDER BERM GUTTER

0033 3030000000-E 862  325 LF  18.27 5937.75   STL BM GUARDRAIL

0034 3105000000-N 862  2 EA  152.29 304.58   SBGR TERM SECT

0035 3150000000-N 862  5 EA  13.40 67.00   ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  2192.89 8771.56   GR ANCHOR TYPE **********
(350, TL-2)

0037 3215000000-N 862  4 EA  1796.96 7187.84   GR ANCHOR TYPE III



BRIDGE #136 OVER PINE CREEK ON SR-1163.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 5 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3387000000-N 862  1 EA  1583.76 1583.76   TEMP GDRL ANCH UNITS ******
(W-BEAM)

0039 3635000000-E 876  74 TON 80.66 5968.84   RIP RAP, CLASS II

0040 3649000000-E 876  6 TON 84.65 507.90   RIP RAP, CLASS B

0041 3656000000-E 876  556 SY  4.66 2590.96   GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  42 LF  6.60 277.20   SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  2 EA  108.00 216.00   SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  180.00 180.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0045 4155000000-N 907  6 EA  9.60 57.60   DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  7.20 7.20   DISPOSE SUPPORT, U-CHAN

0047 4238000000-N 907  4 EA  6.00 24.00   DISPOSE SIGN, D, E, F

0048 4400000000-E 1110  48 SF  10.50 504.00   WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  170 SF  42.32 7194.40   WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  66 SF  6.36 419.76   WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  40 EA  163.14 6525.60   DRUMS

0052 4445000000-E 1145  112 LF  20.22 2264.64   BARRICADES (TYPE III)

0053 4450000000-N 1150  420 HR  53.17 22331.40   FLAGGER

0054 4465000000-N 1160  2 EA  3960.00 7920.00   TEMPORARY CRASH CUSHIONS

0055 4470000000-N 1160  1 EA  1200.00 1200.00   RESET CRASH CUSHION

0056 4490000000-E 1170  410 LF  65.00 26650.00   PORT CONC BARRIER(ANCHRD)

0057 4810000000-E 1205  9,000 LF  0.34 3060.00   PAINT PVMT MARKINGS 4"

0058 4847000000-E 1205  4,320 LF  1.58 6825.60   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0059 6000000000-E 1605  2,800 LF  2.40 6720.00   TEMPORARY SILT FENCE

0060 6006000000-E 1610  195 TON 67.13 13090.35   EROS CONTRL STONE CL A

0061 6009000000-E 1610  135 TON 68.64 9266.40   EROS CONTRL STONE CL B

0062 6012000000-E 1610  100 TON 66.01 6601.00   SEDIMENT CONTROL STONE

0063 6015000000-E 1615  2 ACR 1080.00 2160.00   TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  3.00 600.00   SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 960.00 1920.00   FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  28.43 5686.00   TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   1,000 LF  2.40 2400.00   SAFETY FENCE

0068 6030000000-E 1630  490 CY  18.33 8981.70   SILT EXCAVATION

0069 6036000000-E 1631  4,500 SY  2.16 9720.00   MATTING FOR EROS CONTROL

0070 6037000000-E SP   150 SY  7.20 1080.00   COIR FIBER MAT

0071 6042000000-E 1632  265 LF  7.20 1908.00   1/4" HARDWARE CLOTH

0072 6071010000-E SP   300 LF  6.00 1800.00   WATTLE

0073 6071014000-E SP   50 LF  9.60 480.00   COIR FIBER WATTLE BARRIER

0074 6071020000-E SP   90 LB  9.60 864.00   POLYACRYLAMIDE (PAM)



BRIDGE #136 OVER PINE CREEK ON SR-1163.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 6 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6071030000-E 1640  250 LF  8.40 2100.00   COIR FIBER BAFFLE

0076 6071050000-E SP   3 EA  720.00 2160.00   **" SKIMMER
(1-1/2")

0077 6084000000-E 1660  2 ACR 1980.00 3960.00   SEEDING AND MULCHING

0078 6087000000-E 1660  1 ACR 240.00 240.00   MOWING

0079 6090000000-E 1661  50 LB  2.40 120.00   SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 600.00 150.00   FERT FOR REPAIR SEEDING

0081 6096000000-E 1662  50 LB  1.20 60.00   SEED FOR SUPP SEEDING

0082 6108000000-E 1665 1.25 TON 1080.00 1350.00   FERTILIZER TOPDRESSING

0083 6111000000-E SP   65 LF  20.61 1339.65   IMPERVIOUS DIKE

0084 6114500000-N 1667  10 MHR 48.00 480.00   SPECIALIZED HAND MOWING

0085 6117000000-N SP   15 EA  120.00 1800.00   RESPONSE FOR EROS CONTROL

0086 6123000000-E 1670 0.2 ACR 6000.00 1200.00   REFORESTATION

0087 6132000000-N SP   4 EA  267.98 1071.92   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 49745.59   REMV EXIST STR **********
(17+20.00 -L-)

0089 8112730000-N 450  1 EA  5000.00 5000.00   PDA TESTING

0090 8121000000-N 412 Lump Sum 6796.07   UNCL STR EXCAV STA *****
(17+20.00 -L-)

0091 8182000000-E 420 29.6 CY  1442.57 42700.07   CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 58409.72   BRG APPR SLAB ***********
(17+20.00 -L-)

0093 8217000000-E 425  4,412 LB  1.69 7456.28   REINF STEEL (BRIDGE)

0094 8364000000-E 450  230 LF  79.32 18243.60   HP12X53 PILES

0095 8391000000-N 450  10 EA  242.23 2422.30   STEEL PILE POINTS

0096 8392500000-E 450  102 LF  170.70 17411.40   PREDRILLING FOR PILES

0097 8505000000-E 460  140 LF  209.71 29359.40   VERT CONC BARRIER RAIL

0098 8608000000-E 876  185 TON 80.74 14936.90   RIP RAP II (2'-0")

0099 8622000000-E 876  205 SY  9.86 2021.30   GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 6759.63   ELASTOMERIC BEARINGS
(17+20.00 -L-)

0101 8763000000-E 430  700 LF  213.60 149520.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1393710.48   CONTRACT TOTAL

 

    SUB-TOTAL 982928.22   ROADWAY ITEMS

    SUB-TOTAL 410782.26   STRUCTURE ITEMS



BRIDGE #136 OVER PINE CREEK ON SR-1163.

   

FEB 03, 2016 12:37 PM JACKSON 2:00 PM 7 /  7 013

46119.3.FD1 JAN 19 2016 C203671

TIP NO 0.205 MIB-5404

FED AID NO BRZ-1163(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  882878.00   BUCKEYE BRIDGE LLC

     2  967924.10   OWLE CONSTRUCTION, LLC

     3  1059587.65   DANE CONSTRUCTION, INC.

     4  1393710.48   CHARLES BLALOCK & SONS, INC.



1 SECTION OF US-74 AND RAMPS FROM BRIDGE #10 TO SR-1123.

WNC PAVING , INC.

WAYNESVILLE,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

FEB 03, 2016 12:37 PM SWAIN 2:00 PM 1 /  1 014

2016CPT.14.02.10871.1 JAN 19 2016 C203812

TIP NO 3.170 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 132000.00  MOBILIZATION

0002 1297000000-E 607  2,534 SY  2.56 6487.04 3.10 7855.40  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  76,165 SY  2.74 208692.10 2.58 196505.70  MILL ASP PVMT *****" DTH
(3")

0004 1330000000-E 607  700 SY  15.00 10500.00 13.50 9450.00  INCIDENTAL MILLING

0005 1498000000-E 610  14,361 TON 74.32 1067309.52 64.00 919104.00  ASP CONC INTR CRS I19.0B

0006 1519000000-E 610  13,071 TON 82.62 1079926.02 73.00 954183.00  ASP CONC SURF CRS S9.5B

0007 1575000000-E 620  1,474 TON 410.00 604340.00 600.00 884400.00  ASP FOR PLANT MIX

0008 1840000000-E 665  54,278 LF  0.27 14655.06 0.23 12483.94  MILLED RUMBLE STRIPS

0009 2815000000-N 858  11 EA  1200.00 13200.00 1150.00 12650.00  ADJ DROP INLETS

0010 4413000000-E SP   699 SF  5.70 3984.30 5.00 3495.00  WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 74600.00 111000.00  TEMP TRAFFIC CONTROL (SP)

0012 4697000000-E 1205  2,056 LF  1.05 2158.80 1.00 2056.00  THERMO PVT MKG LINE 8"120 MILS

0013 4710000000-E 1205  580 LF  10.50 6090.00 10.00 5800.00  24"WIDE THERMO 120 MILS

0014 4721000000-E 1205  12 EA  131.25 1575.00 125.00 1500.00  THERMO PVT MKG CHARACTER 120

0015 4725000000-E 1205  38 EA  131.25 4987.50 125.00 4750.00  THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  16,738 LF  0.14 2343.32 0.13 2175.94  PAINT PVMT MARKINGS 4"

0017 4890000000-E SP   103,962 LF  0.57 59258.34 0.58 60297.96  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50 MIL)

0018 4905000000-N 1253  664 EA  27.30 18127.20 26.00 17264.00  SNOWPLB PVMT MRKER

 

    TOTAL 3278234.20 TOTAL 3336970.94  CONTRACT TOTAL

 

    SUB-TOTAL 3278234.20 SUB-TOTAL 3336970.94  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3278234.20   WNC PAVING , INC.

     2  3336970.94   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC


